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Bid 10051-S
CHASE FIELD ROOF COATING PROJECT

Bid Number   10051-S 

Bid Title   CHASE FIELD ROOF COATING PROJECT 

 

Bid Start Date Apr 29, 2010 2:18:21 PM MST

Bid End Date Jun 8, 2010 2:00:00 PM MST

 

Bid Contact   Matthew Bauer 

 Procurement Consultant 

 602-506-3454 

 Bauerm002@mail.maricopa.gov 

 

Contract Duration   One Time Purchase 

Contract Renewal   Not Applicable   

Prices Good for   Not Applicable 

Pre-Bid Conference  May 25, 2010 1:00:00 PM MST
Attendance is mandatory
Location: There will be a mandatory pre bid conference held at the Suite Level Lounge 
located inside of Chase Field (401 East Jefferson Street, Phoenix, AZ 85004) on 
Tuesday, May 25th, 2010, beginning promptly at 1:00pm Arizona Time. In order to 
access the meeting location all attendees shall park in the Chase Field Parking Garage 
which is located directly south of Chase Field and is accessible via 4th Street. When 
entering the parking garage please inform the attendant that you are attending the pre 
bid conference and they will direct you to park on the 3rd level of the garage at no 
charge. To access the ballpark from the parking garage please use the Chase Field 
Parking Garage Pedestrian Bridge located at the center of the garage on the 3rd level. 
On the bridge you will encounter a staff member that may search your possessions and 
issue a wrist band prior to entering the ballpark. Once you enter the ballpark via the 
bridge you will be at the meeting location. At the conclusion of the pre bid conference 
those that meet the qualifications detailed in Section 2.1.2.4.6 will participate in the 
walk-through site inspection of the eastern half of the roof. On Wednesday, May 26th, 
2010, beginning promptly at 8:00am Arizona Time a non-mandatory walk-through site 
inspection of the western half of the roof will take place for those that meet the 
qualifications detailed in Section 2.1.2.4.6. All Contractor’s interested in participating in 
this non-mandatory walk-through site inspection shall meet at the Chase Field Parking 
Garage Pedestrian Bridge entrance on the 3rd level of the parking garage where staff 
will then escort the participants to the roof location.

 

Bid Comments Please Note!! By submitting a bid, you have viewed and agreed to the following 
attachments and/or exhibits located in the solicitation and attached documents. 

There will be a mandatory pre bid conference held at the Suite Level Lounge located 
inside of Chase Field (401 East Jefferson Street, Phoenix, AZ 85004) on Tuesday, May 
25th, 2010, beginning promptly at 1:00pm Arizona Time. In order to access the meeting 
location all attendees shall park in the Chase Field Parking Garage which is located 
directly south of Chase Field and is accessible via 4th Street. When entering the parking 
garage please inform the attendant that you are attending the pre bid conference and 
they will direct you to park on the 3rd level of the garage at no charge. To access the 
ballpark from the parking garage please use the Chase Field Parking Garage Pedestrian 
Bridge located at the center of the garage on the 3rd level. On the bridge you will 
encounter a staff member that may search your possessions and issue a wrist band 
prior to entering the ballpark. Once you enter the ballpark via the bridge you will be at 
the meeting location. At the conclusion of the pre bid conference those that meet the 
qualifications detailed in Section 2.1.2.4.6 will participate in the walk-through site 
inspection of the eastern half of the roof. On Wednesday, May 26th, 2010, beginning 
promptly at 8:00am Arizona Time a non-mandatory walk-through site inspection of the 
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western half of the roof will take place for those that meet the qualifications detailed in 
Section 2.1.2.4.6. All Contractor's interested in participating in this non-mandatory 
walk-through site inspection shall meet at the Chase Field Parking Garage Pedestrian 
Bridge entrance on the 3rd level of the parking garage where staff will then escort the 
participants to the roof location.

Item Response Form
 

Item    10051-S-1-01 - Roof Coating - Labor and Materials

Quantity   1 each

Unit Price   

Manufacturer

Base Coat

Intermediate Coat

Final Coat

Delivery Location         Maricopa County Materials Management  
 Chase Field
401 E Jefferson Street
Phoenix AZ  85004

 Qty 1 

Description
Please review the solicitation document for additional information. 

Item    10051-S-1-02 - Alternate Bid #1

Quantity   1 each

Percentage   

Manufacturer

Base Coat

Intermediate Coat

Final Coat

Delivery Location         Maricopa County Materials Management  
 Chase Field
401 E Jefferson Street
Phoenix AZ  85004

 Qty 1 

Description
***Percent increase in cost over base amount.*** 

Furnish and install all materials for manufacturers ten (10) year Standard Coating System Warranty as specified within 
the Base Bid; in addition, furnish and install materials as specified within the following table (see solicitation 
document) for the requested fifteen (15) year Standard Coating System Warranty: 

Item    10051-S-1-03 - Alternate Bid #2

Quantity   1 each

Percentage   

Manufacturer
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Base Coat

Intermediate Coat

Final Coat

Delivery Location         Maricopa County Materials Management  
 Chase Field
401 E Jefferson Street
Phoenix AZ  85004

 Qty 1 

Description
***Percent increase in cost over base amount.*** 

Furnish and install all materials for manufacturer's ten (10) year Standard Coating System Warranty as specified within 
the Base Bid; in addition, furnish and install materials as specified within the following table (see solicitation 
document) for the requested twenty (20) year Standard Coating System Warranty: 
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ATTACHMENT A- PRICING

RESPONDENT NAME:

ADDRESS:

P.O. ADDRESS:

TELEPHONE NUMBER:  

FACSIMILE NUMBER:

WEB SITE:

 

REPRESENTATIVE:

 

REPRESENTATIVE E-
MAIL:  

YES NO REBATE

WILL ALLOW OTHER GOVERNMENTAL ENTITIES TO PURCHASE 
FROM THIS CONTRACT: gfedc gfedc

  
WILL ACCEPT PROCUREMENT CARD FOR 
PAYMENT: gfedc gfedc

  
WILL OFFER REBATE (CASH OR CREDIT) FOR UTILIZING 
PROCUREMENT CARD: gfedc gfedc % 
(Payment shall be made within 48 hours of utilizing the Purchasing 
Card)

FUEL 
COMPRISES        

% OF TOTAL BID AMOUNT. (If 
Applicable)

PAYMENT TERMS: RESPONDENT IS REQUIRED TO PICK ONE OF THE 
FOLLOWING. 
PAYMENT TERMS WILL BE CONSIDERED IN DETERMINING LOW BID.  
FAILURE TO 
CHOOSE PAYMENT TERMS WILL RESULT IN A DEFAULT TO NET 30 
DAYS.

gfedc NET 10 DAYS gfedc NET 45 DAYS gfedc 1% 10 DAYS NET 30 DAYS
gfedc NET 15 DAYS gfedc NET 60 DAYS gfedc 2% 30 DAYS NET 31 DAYS
gfedc NET 20 DAYS gfedc NET 90 DAYS gfedc 1% 30 DAYS NET 31 DAYS
gfedc NET 30 DAYS gfedc 2% 10 DAYS NET 30 DAYS gfedc 5% 30 DAYS NET 31 DAYS
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ATTACHMENT B

 
AGREEMENT PAGE

 
Respondent hereby certifies that Respondent has read, understands and agrees that acceptance by Maricopa County of the Respondent’s Bid 
will create a binding Contract.  Respondent further agrees to fully comply with all terms and conditions as set forth in the Maricopa County 
Procurement Code, and amendments thereto, together with the specifications and other documentary forms herewith made a part of this 
specific procurement.
 

 
Small Business Enterprise (SBE)

 

 
 

 
 
MARICOPA COUNTY, ARIZONA
 

 
 
ATTESTED:
 

gfedc

RESPONDENT (FIRM) SUBMITTING PROPOSAL FEDERAL TAX ID 
NUMBER

DUNS #

PRINTED NAME AND TITLE AUTHORIZED SIGNATURE

ADDRESS TELEPHONE FAX #

CITY STATE ZIP DATE

WEB SITE  EMAIL ADDRESS  

____________________________________________________ ___________________
DIRECTOR, MATERIALS MANAGEMENT DATE

____________________________________________________ ___________________
CHAIRMAN, BOARD OF SUPERVISORS DATE
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APPROVED AS TO FORM:
 

 
 

____________________________________________________ ___________________
CLERK OF THE BOARD DATE

____________________________________________________ ___________________
LEGAL COUNSEL DATE
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ATTACHMENT C

 
RESPONDENT REFERENCES

 
 
RESPONDENT SUBMITTING BID: 
 
 
 

 
 
 
 

 
 
 
 

 
 
 
 

1. COMPANY NAME:

 ADDRESS:

 CONTACT PERSON:

TELEPHONE: E-MAIL 
ADDRESS:

2. COMPANY NAME:

 ADDRESS:

 CONTACT PERSON:

TELEPHONE: E-MAIL 
ADDRESS:

3. COMPANY NAME:

 ADDRESS:

 CONTACT PERSON:

TELEPHONE: E-MAIL 
ADDRESS:

4. COMPANY NAME:
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 ADDRESS:

 CONTACT PERSON:

TELEPHONE: E-MAIL 
ADDRESS:

5. COMPANY NAME:

 ADDRESS:

 CONTACT PERSON:

TELEPHONE: E-MAIL 
ADDRESS:
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ATTACHMENT D
 

CHASE FIELD ROOF ACCESS PERMIT
 
 
 

 
 
 Alternate source of communication  i.e. cell phone / pager /work #: 

 
 
 Work Description: 

 
 
 

1.  Assigned radio and keys must remain with you and be monitored at all times.
2.  Assigned radio and keys must remain on site at all times.
3.  Assigned radio and keys must be returned immediately after task is completed.
4.  Establish communication with engineering before proceeding.
5.  Gate / doors must be locked at all times.
6.  In the event engineering cannot reached, contact security  602 462-6155.
7.  Work area must be clean and safe at all times.
8.  All gates and hatches must be closed and locked before radios and keys are returned.

 
 
 
 

−  Always obey Lock Out / Tag Out procedures.
−  Secure all loose items that could fall on people below.
−  This is a no smoking area.
 

 I have read all of the above:  Signature 
 

 Security: Return to engineering
 

  
Date: Work Location: 

  
  

Name: Issued By: 
  
  
Work Group: Radio / Key #: 

  
  

Time In: Time Out: 
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NOTICE OF SOLICITATION
SERIAL 10051-S 

INVITATION FOR BID FOR: CHASE FIELD ROOF COATING PROJECT

Notice is hereby given that the Maricopa County Materials Management Department is conducting this invitation for 
bids on behalf of the Maricopa County Stadium District (“District”), electronically through an outside agent, 
BidSync.com, until 2:00 P.M./M.S.T. on JUNE 8TH, 2010 for SERIAL#10051-S INVITATION FOR BID FOR 
CHASE FIELD ROOF COATING PROJECT for the Maricopa County Stadium District.

To participate in this bidding process, vendors shall register through BidSync.com. To register with BidSync, please 
go to www.BidSync.com and click on the orange ‘Register’ link.  Registration has no cost, and will allow you to 
access all of the bid information, bid documents, receive bid notifications, and submit a response. ONLY 
RESPONSES THAT ARE SUBMITTED THROUGH BIDSYNC.COM WILL BE REVIEWED.

For assistance, please contact BidSync Vendor Support Department via phone or email, during regular business 
hours: 1-800-990-9339 or agencysupport@BidSync.com

All responses shall be submitted electronically via reverse auction to BidSync.com prior to the bid closing.  The bid 
will be listed under “10051-S INVITATION FOR BID FOR CHASE FIELD ROOF COATING PROJECT.”

The Maricopa County Stadium District has adopted the Maricopa County Procurement Code (the “Code”) and all 
references herein to the Maricopa County Stadium District Procurement Code or the Code shall mean the Maricopa 
County Procurement Code which governs this procurement and is incorporated by this reference.  Any protest 
concerning this Invitation for Bid must be filed with the Procurement Officer in accordance with Section MC1-905 
of the Code.

ALL ADMINISTRATIVE INFORMATION CONCERNING THIS INVITATION FOR BID CAN BE 
LOCATED AT http://www.maricopa.gov/materials “Develop Bids”. 

ANY ADDENDA TO THIS INVITATION FOR BID WILL BE POSTED ON THE MARICOPA COUNTY 
MATERIALS MANAGEMENT WEB SITE UNDER THE SOLICITATION SERIAL NUMBER. THIS 
INFORMATION WILL ALSO BE POSTED ONLINE AT WWW.BIDSYNC.COM.

FAILURE TO REVIEW ANY ADDENDA DOES NOT NEGATE YOUR INITIAL OFFER AND HOLDS 
THE RESPONDENT RESPONSIBLE FOR ANY CHANGES PRIOR TO BID CLOSING.

DIRECT ALL INQUIRIES TO:

MATTHEW BAUER
PROCUREMENT OFFICER

TELEPHONE: (602) 506-3454
EMAIL:  BAUERM002@MAIL.MARICOPA.GOV

There will be a mandatory pre bid conference held at the Suite Level Lounge located inside of Chase Field 
(401 East Jefferson Street, Phoenix, AZ 85004) on Tuesday, May 25th, 2010, beginning promptly at 1:00pm 
Arizona Time. In order to access the meeting location all attendees shall park in the Chase Field Parking 
Garage which is located directly south of Chase Field and is accessible via 4th Street. When entering the 
parking garage please inform the attendant that you are attending the pre bid conference and they will direct 
you to park on the 3rd level of the garage at no charge. To access the ballpark from the parking garage please 
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use the Chase Field Parking Garage Pedestrian Bridge located at the center of the garage on the 3rd level. On 
the bridge you will encounter a staff member that may search your possessions and issue a wrist band prior 
to entering the ballpark. Once you enter the ballpark via the bridge you will be at the meeting location. At 
the conclusion of the pre bid conference those that meet the qualifications detailed in Section 2.1.2.4.6 will 
participate in the walk-through site inspection of the eastern half of the roof. On Wednesday, May 26th, 2010, 
beginning promptly at 8:00am Arizona Time a non-mandatory walk-through site inspection of the western 
half of the roof will take place for those that meet the qualifications detailed in Section 2.1.2.4.6. All 
Contractor’s interested in participating in this non-mandatory walk-through site inspection shall meet at the 
Chase Field Parking Garage Pedestrian Bridge entrance on the 3rd level of the parking garage where staff will
then escort the participants to the roof location.

NOTE: MARICOPA COUNTY PUBLISHES ITS SOLICITATIONS ONLINE AND THEY ARE AVAILABLE 
FOR VIEWING AND/OR DOWNLOADING AT THE FOLLOWING INTERNET ADDRESS:

http://www.maricopa.gov/materials/advbd/advbd.asp

IF THIS DOCUMENT WAS DOWNLOADED FROM THE INTERNET, CONTACT THE 
PROCUREMENT OFFICER FOR ANY REFERENCED ATTACHMENTS.
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SERIAL 10051-S

II

TABLE OF CONTENTS

NOTICE OF SOLICITATION

TABLE OF CONTENTS

SECTIONS:

1.0 INTENT

2.0 SPECIFICATIONS

3.0 CONTRACTUAL TERMS & CONDITIONS

4.0 INSTRUCTIONS TO RESPONDENTS (This Section will not remain as part of any
resultant contract)

ATTACHMENTS:

ATTACHMENT A PRICING

ATTACHMENT B AGREEMENT PAGE

ATTACHMENT C REFERENCES

ATTACHMENT D CHASE FIELD ROOF ACCESS PERMIT

EXHIBITS:

EXHIBIT 1 CHASE FIELD CONTRACTOR’S WORK AGREEMENT

EXHIBIT 2 CONTRACTOR’S PARKING AGREEMENT

EXHIBIT 3 ARCHITECTURAL DRAWING PACKAGE

EXHIBIT 4 BARRICADE SAFETY AND STAGING PLAN

EXHIBIT 5 CONTRACTOR PARKING, BALLPARK ACCESS, AND PRODUCT DELIVERY 

INSTRUCTIONS

EXHIBIT 6 VENDOR REGISTRATION PROCEDURES 

*** By submitting a bid, you have viewed and agreed to the following attachments and/or exhibits.***
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SERIAL 10051-S

INVITATION FOR BID FOR: CHASE FIELD ROOF COATING PROJECT

1.0 INTENT:

1.1 The purpose of this solicitation is to define the requirements of and to solicit proposals from 
contractors that possess a L-42 Roofing Specialty Commercial Contracting License in the State of 
Arizona to provide materials and labor in order to apply a roof coating to Chase Field.  The work
is to take place at the conclusion of the Arizona Diamondbacks 2010 Major League Baseball home 
schedule and the work shall be completed no later than one hundred (100) days after the 
commencement of the work.

The District reserves the right to add additional contractors, at the District’s sole discretion, in 
cases where the currently listed contractors are of an insufficient number or skill-set to satisfy the 
District’s needs or to ensure adequate competition on any project or task order work.

Interested firms should understand initial pricing will be done by reverse auction through 
http://www.bidsync.com/.

1.2 BACKGROUND

Chase Field, completed in 1998, is one of the premier sports facilities in the southwest and is 
home to Major League Baseball’s Arizona Diamondbacks, aka AZPB Limited Partnership 
(“AZPB”), which is a third party beneficiary under this Contract, with all rights attendant thereto.  
Chase Field is a public asset and is owned by the Maricopa County Stadium District (“the 
District”).  Facility Management of Chase Field is contracted to AZPB FM Limited Partnership
(“AZPB FM”); an entity associated with the Arizona Diamondbacks, per the Facility Management 
Agreement (“FMA”) and its related use agreements.

1.3 SITE LOCATION AND BUILDING FACTS 

Chase Field is located between 4th and 7th Streets on the south side of Jefferson Street in 
downtown Phoenix, Arizona.  The physical mailing address of Chase Field is 401 East Jefferson 
Street, Phoenix, Arizona 85004.

Chase Field encompasses approximately 1,250,000 square feet and is organized on six levels: 
Field Level, Main Concourse, Press/Administrative Level, Suite/Club, Level, Upper Concourse, 
and Mechanical Level.  Above the Mechanical Level lies the moveable roof system which can 
open to allow a nearly 5.25-acre opening over the field.  The full roof operation can be achieved in 
about five minutes.  The vast majority of the scope of work will take place on top of the moveable 
roof system.

2.0 SCOPE OF SERVICES:

2.1 TECHNICAL REQUIREMENTS:

2.1.1 SCOPE

2.1.1.1 Furnish and install elastomeric coating restoration systems, including single-ply 
roof system repairs, flashing repairs and sealant applications to Chase Field, 
located 401 East Jefferson Street, Phoenix, Arizona, at the various roof areas as 
specified below.

2.1.1.1.1 Roof Area Names & Sizes (in approximate square feet) are as 
follows:

North Area
Roof Name 2W 3W 4W 5W 5E 4E 3E 2E

Size 350 650 1300 2025 2075 1300 650 350
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SERIAL 10051-S

Center Area
Roof Name 2W 3W 4W 5W 5E 4E 3E 2E

Size 40,200 45,600 51,300 58,400 60,000 51,300 45,600 40,200

South Area
Roof Name 2W 3W 4W 5W 5E 4E 3E 2E

Size 350 650 1300 2025 2075 1300 650 350

Low Area
Roof Name South

Size 37,000

2.1.1.1.2 See Architectural Drawing Package (Attachment H) for roof diagram 
layout details.

2.1.1.2 Base Bid work includes all work as specified within, but is not limited to:
2.1.1.2.1 Debris removal, power-washing and scrubbing of all roof areas, to 

include roof related metal components and gutters with plain water.
2.1.1.2.2 Clean, inspect, properly prepare existing single-ply roof substrates 

for repairs.
2.1.1.2.3 Minor repairs to single-ply roof areas, including drains and scuppers.
2.1.1.2.4 Application of elastomeric roof coatings, to include a ten (10) year 

Standard Coating System Warranty.
2.1.1.2.5 Parapet wall flashing/coping repairs, replacement and waterproofing, 

where indicated.
2.1.1.2.6 Miscellaneous materials, repairs and accessories.
2.1.1.2.7 Provide structural engineering reviews as specified within.
2.1.1.2.8 Provide safety barricades per plan detailed in Attachment I.

2.1.1.3 Alternate bid submittals:
2.1.1.3.1 Contractor shall provide requested alternate bid submittals as 

follows:
2.1.1.3.1.1 Provide alternate bid submittals to perform all work 

as specified within the base bid (ten (10) year 
Standard Coating System Warranty), to include 
providing additional materials and labor for requested 
enhanced warranty options as follows:

2.1.1.3.1.2 Alternate Bid #1:  Furnish and install all materials for 
manufacturers ten (10) year Standard Coating System 
Warranty as specified within the Base Bid; in 
addition, furnish and install materials as specified 
within the following table for the requested fifteen 
(15) year Standard Coating System Warranty:

Manufacturer Base Coat* Intermediate Coat* Final Coat*

ProTech EC100 @1.5 EC 100 @1.5 EC 100 @1.5
United Coatings RoofMate @1.5 None RoofMate HT @1.5
* application rate in gallons (+0.5/-0.0) per one hundred (100) square feet, apply following all 
manufacturer’s recommendations/specifications.

2.1.1.3.1.3 Alternate Bid #2:  Furnish and install all materials for 
manufacturer’s ten (10) year Standard Coating 
System Warranty as specified within the Base Bid; in 
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SERIAL 10051-S

addition, furnish and install materials as specified 
within the following table for the requested twenty 
(20) year Standard Coating System Warranty:

Manufacturer Base Coat* Intermediate Coat* Final Coat*

ProTech Pro-White High 
Tensile @1.5

Pro-White High Tensile 
@1.5

Pro-White High 
Tensile @1.5

United Coatings RoofMate @1.5 RoofMate @1.5 RoofMate
HT @1.5

* application rate in gallons (+0.5/-0.0) per one hundred (100) square feet, apply following all 
manufacturers recommendations/specifications.

2.1.2 QUALITY CONTROL

2.1.2.1 Contractor shall engage a qualified system installer and utilize a crew who has 
specialized in the installation cold applied roof repairs and of application of roof 
restoration coating systems for single-ply roof systems.  

2.1.2.2 Contractor shall:
2.1.2.2.1 Provide the District with proof that it is properly licensed and 

experienced in the repair and restoration of single-ply roofing 
systems, including proficiency in elastomeric coating applications for 
restoration systems of single-ply roof systems (five (5) years 
minimum experience);

2.1.2.2.2 Provide the District with proof that it is approved by material 
manufacturer and authorized to offer manufacturer’s material 
warranty for elastomeric coating of single-ply roof system types as 
specified;

2.1.2.2.3 Upon request, make available for inspection, a list of projects 
employing similar systems within one hundred (100) miles of Chase 
Field;.

2.1.2.2.4 Provide the District with a document outlining the terms and 
conditions of the Contractor’s warranty;

2.1.2.2.5 Contact the District representative – Mr. Daniel Rojas 602.527.6078 
and Independent Roofing Solutions 602.544.3000 prior to the start of 
work, prior to coating applications and upon completion;

2.1.2.2.6 At Contractor’s expense, obtain all necessary permits that are 
required to complete the project;.

2.1.2.2.7 Maintain the original site foreman for the duration of the project;
2.1.2.2.8 Provide a site foreman who is capable of verbal communication with 

the project managers and the roofing crew/laborers;
2.1.2.2.9 Furnish the District and Independent Roofing Solutions with the 

construction schedule for the duration of the project;
2.1.2.2.9.1 Contractor’s schedule shall be updated/revised 

weekly and provided to the District within a timely 
manner.

2.1.2.2.10 Upon commencement of the project, ensure that the project proceeds
on a daily basis, as dictated by the aforementioned construction 
schedule and specified hours of work, unless agreed upon by the 
District or prohibited by other factors;

2.1.2.2.11 If and when the Contractor anticipates working less than a full day’s 
work on any part of this project, communicate their anticipated 
arrival and departure times for that specific day.  The Contractor is 
required to communicate to District this type of work schedule a 
minimum of two (2) hours prior to arrival on the project site;

2.1.2.2.12 Communicate project status to District representative every day in 
which the in-progress project is/was scheduled to be in-process; and
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2.1.2.2.13 Provide windscreens to contain all airborne materials and/or 
overspray.
2.1.2.2.13.1 Windscreens are to remain onsite at all times during 

spray operations.

2.1.2.3 Roofing material manufacturer/supplier shall:
2.1.2.3.1 Provide local technical field representation to make periodic site 

inspections, report project progress and quality of work;
2.1.2.3.2 Be approved by the District;
2.1.2.3.3 Provide a list of a minimum of three (3), qualified applicators, to 

install specified products;
2.1.2.3.4 Provide documented performance information of five (5) year old, 

similar applications (if requested); and
2.1.2.3.5 Submit written certification of compatibility with existing single-ply 

roof systems. 

2.1.2.4 Project Meetings
2.1.2.4.1 Pre-Bid Meeting

2.1.2.4.1.1 A one-time MANDATORY, Pre-Bid meeting and 
walk-through site inspection will be conducted at the 
time and place to be announced by the Maricopa 
County Materials Management Department.  

2.1.2.4.1.2 Questions regarding project site and specifications 
will only be answered during this Pre-Bid meeting
and walk-through site inspection.  

2.1.2.4.1.3 The Contractors will be able to familiarize 
themselves with the conditions that may affect bid 
prices at this time.  

2.1.2.4.1.4 All bidding Contractors shall attend the Pre-Bid
meeting and walk-through site inspection. 

2.1.2.4.1.5 A sign in sheet will be furnished for registration at 
the Pre-Bid meeting and walk-through site 
inspection.

2.1.2.4.1.6 The District limits the number of personnel attending 
the walk-through site inspection from an individual 
organization to two (2) representatives due to 
accessibility and safety considerations.
2.1.2.4.1.6.1 Should the amount of 

representatives wishing to 
participate in the walk-through site 
inspection exceed a number 
established by the District the 
District shall reserve the right to 
organize and conduct multiple 
walk-through site inspections.  If 
this is the case then no questions 
will be answered during the walk-
through site inspection in order to 
ensure all representatives receive 
the same information.  All 
questions developed during and 
after the walk-through site 
inspection shall be submitted to the 
Maricopa County Materials 
Management Department for 
answering.

2.1.2.4.1.6.2 The District limits each walk-
through site inspection to one hour 
and thirty minutes (1 hour 30 

Maricopa County Materials Management Bid 10051-S

Apr 29, 2010 2:18:36 PM MST p. 17



SERIAL 10051-S

minutes) which shall include time 
needed to travel to the roof.

2.1.2.4.2 Bid Form
2.1.2.4.2.1 The supplied bid submission form will be required as 

part of the Contractor’s offer.
2.1.2.4.2.2 The bid form will list the project name, address, 

scope of work, unit pricing (if applicable), bid due 
date and authorized signatures.
2.1.2.4.2.2.1 Proper evidence of bonding 

requirements detailed in Section 
3.4 will be part of the bid 
submission.

2.1.2.4.2.2.2 Sample Warranty Documents shall 
be part of the bid submission.

2.1.2.4.2.3 All addendum’s issued by the District must be signed 
and included in submittal package.

2.1.2.5 Pre-Construction Meeting
2.1.2.5.1 Will be scheduled by the District within thirty (30) days after notice 

of award.
2.1.2.5.2 Attendance:

2.1.2.5.2.1 .Representatives of the District.
2.1.2.5.2.2 .Representatives of the Arizona Diamondbacks.
2.1.2.5.2.3 Roofing consultant.
2.1.2.5.2.4 Material manufacturer representative.
2.1.2.5.2.5 Roofing Contractor, (estimator, project manager, 

superintendent and foreman).
2.1.2.5.2.6 All associated subcontractors.

2.1.2.5.3 Minimum agenda will be as follows:
2.1.2.5.3.1 Review Contractors special jobsite requirements and 

responsibilities.
2.1.2.5.3.2 Confirmation of submittal of insurance certificates, 

payment bond and performance bond.
2.1.2.5.3.3 Confirmation of executed Maricopa County Stadium 

District-Contractor agreement.
2.1.2.5.3.4 Confirmation of distributed contract documents.
2.1.2.5.3.5 Submittal of list of subcontractors, material 

submittals, and progress schedule.
2.1.2.5.3.6 Designation of responsible personnel.
2.1.2.5.3.7 Walkover inspection of project.

2.1.2.6 Progress Meeting
2.1.2.6.1 Will be scheduled by the District and roofing consultant and attended 

by the Arizona Diamondbacks representative(s).

2.1.2.7 Final Inspection
2.1.2.7.1 Will be scheduled by the District upon notification of project 

completion by Contractor.
2.1.2.7.2 Attendance:

2.1.2.7.2.1 District representative.
2.1.2.7.2.2 Roofing consultant.
2.1.2.7.2.3 Material manufacturer’s technical representative.
2.1.2.7.2.4 Roofing Contractor, (project manager and foreman).
2.1.2.7.2.5 Arizona Diamondbacks representative.

2.1.2.7.3 Minimum Agenda:
2.1.2.7.3.1 Walkover inspection.
2.1.2.7.3.2 Identification of problems, which may impede 

issuance of the warranty (punch list).
2.1.2.7.3.3 Issuance of applicable warranties and/or guarantees.
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2.1.3 DELIVERY, STORAGE AND HANDLING

2.1.3.1 Delivery of Materials:
2.1.3.1.1 All materials shall be delivered in original, unopened packages, 

properly labeled for identification.  
2.1.3.1.1.1 Provide only containers with seals unbroken, with 

labels legible and intact.
2.1.3.1.1.2 Ensure production numbers, dates, lot number, etc., 

are legible. 
2.1.3.1.1.3 Should bulk materials be utilized, a copy of the 

manufacturer’s batch/lot numbers with manufacture 
furnished date of production shall be furnished to the 
District.

2.1.3.1.2 Deliver materials in sufficient quantity to allow continuity of work.
2.1.3.1.3 Coordinate delivery to avoid disrupting the Chase Field operations.
2.1.3.1.4 The Contractor is responsible to provide a proposed materials 

delivery plan describing how materials shall be delivered for use. 
2.1.3.1.4.1 The proposed material delivery plan shall be 

submitted to and approved by the District a minimum 
of ten (10) working days before construction is 
scheduled to begin.  

2.1.3.1.5 Contractor shall follow all material and product delivery procedures 
detailed in Attachment J.

2.1.3.2 Storage of Materials:
2.1.3.2.1 The Contractor is responsible to provide a structural engineering 

review of the  proposed materials storage plan when materials will be 
staged or placed on any of the existing roof structures.  
2.1.3.2.1.1 Contractor shall retain a licensed professional 

structural engineer to provide material storage plan.
2.1.3.2.1.2 The plan shall be approved and stamped by a licensed 

professional engineer.
2.1.3.2.1.3 The plan shall indicate where materials will be placed 

or staged on the roof structures.
2.1.3.2.1.4 The material storage plan shall address the overall 

stability of the roof structure and capacities of 
existing structural members to resist concentrated 
loads resulting from material staging and storage. 

2.1.3.2.1.5 The engineer shall also be responsible to demonstrate 
that the existing roofing insulation will not be 
crushed or damaged from the loading caused by any 
material storage and or staging of materials on the 
existing roofs. 

2.1.3.2.1.6 Rooftop storage, if applicable, shall be per the 
Contractor’s material storage plan. 
2.1.3.2.1.6.1 Disperse materials to avoid 

overloading and damage to existing 
roof membrane and structure.

2.1.3.2.1.6.2 Materials shall be neatly stacked on 
dunnage and securely fastened, per 
the Contractor’s approved material 
storage plan.

2.1.3.2.1.7 All materials stored, per the Contractor’s approved 
material storage plan, shall be secured so as to 
prevent any slippage, falling, blow-off, or dangerous 
movement.

2.1.3.2.2 Contractor shall provide protection to the existing single-ply 
membrane at all times.
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2.1.3.2.3 The Contractor is responsible for storage and protection of all 
materials.  

2.1.3.2.4 See the storage section of the manufacturer’s product data sheet for 
specific requirements.  

2.1.3.2.5 Store all materials as per manufacturer’s recommendations.
2.1.3.2.6 The proposed material storage plan shall be submitted to and 

approved by the District a minimum of ten (10) working days before 
construction is scheduled to begin.  

2.1.3.3 Handling of Material:
2.1.3.3.1 Handle all materials to avoid damage during transportation and 

installation.
2.1.3.3.2 Material handling equipment shall be selected and operated so as not 

to damage existing construction or applied roofing.  
2.1.3.3.2.1 Do not operate or situate material handling 

equipment in locations that will hinder smooth flow 
of vehicular or pedestrian traffic.

2.1.3.3.3 Do not use materials that have been damaged to the point where they 
will not perform as specified.
2.1.3.3.3.1 Materials deemed damaged by the District roofing 

consultant shall be removed from the roof 
immediately.

2.1.3.3.4 The Contractor shall be responsible for following the specific 
requirements of the material manufacturer safety instructions as 
listed on the application instructions and material safety data sheets 
(MSDS).

2.1.4 SITE CONDITIONS:

2.1.4.1 Field measurements and material quantities:
2.1.4.1.1 Contractor shall have the SOLE responsibility for the accuracy of all 

measurements/estimates of material quantities, sizes and square 
footage take offs.  
2.1.4.1.1.1 Measurements/quantities listed within this 

specification or other documents provided are for 
reference only, to be used as a guide to identify areas 
to be repaired/replaced only.

2.1.4.1.2 Contractor shall familiarize crew with any and all site requirements 
associated with work at Chase Field.

2.1.4.2 Existing conditions:
2.1.4.2.1 Building space directly under roof areas covered by this specification 

will be occupied.
2.1.4.2.2 Building and contents must be protected during the progress of the 

project.  
2.1.4.2.2.1 Keep all roof areas watertight daily by replacing 

materials or providing temporary protection during 
progress of the project.

2.1.4.2.3 Access to the roof shall be as directed by Chase Field Director of 
Engineering.
2.1.4.2.3.1 Contractor shall follow all requirements of the 

Access Plan as detailed in Attachment J.
2.1.4.2.3.2 When interior access is required, the Contractor shall 

exercise care for the protection of buildings 
components.  If damage occurs, the Contractor shall 
replace/repair to the original condition at no cost to 
the District, Chase Field or the AZPB Parties.

2.1.4.2.4 Temporary sanitary facilities:
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2.1.4.2.4.1 The Contractor shall furnish, install and maintain 
temporary sanitary facilities for Contractors’ 
employee’s use during the project in conformance 
with all applicable laws, codes and regulations.

2.1.4.2.4.2 The Contractor shall remove the sanitary facilities 
upon completion of the project within five (5) 
working days.

2.1.4.2.5 Perform all work so that no damages to the buildings or grounds 
result.
2.1.4.2.5.1 Protect the interior of the buildings and contents.
2.1.4.2.5.2 Protect all landscaping, plants, surrounding surfaces, 

furnishings/furniture, exterior walls, fixtures, 
equipment, automobiles, etc., from damage.

2.1.4.2.5.3 Protect all paved streets, sidewalks and walkways 
from damage.

2.1.4.2.5.4 Do not damage adjacent property.
2.1.4.2.5.5 Take care to avoid damage to adjacent finished 

materials that are to remain.
2.1.4.2.5.6 If finished materials are damaged, repair and finish 

tomatch existing materials, as approved by the 
District and Arizona Diamondbacks. at the 
Contractor’s expense.

2.1.4.2.6 All materials resulting from any demolition work become the 
property of the Contractor.
2.1.4.2.6.1 Remove demolished materials, excess materials and 

debris daily from the project site; legally dispose of 
it.

2.1.4.2.6.2 Premises shall be kept clean and orderly at all times.

2.1.4.3 Environmental requirements: 
2.1.4.3.1 Do not install materials marked “keep from freezing” when daily 

temperatures are scheduled to fall below forty (40°) degrees 
Fahrenheit.

2.1.4.3.2 Do not install materials that have been stored above the 
manufacturer’s maximum temperature recommendations.  
2.1.4.3.2.1 Take care to store materials out of direct sunlight.

2.1.4.3.3 Under NO circumstances shall any roofing materials be applied in 
the presence of surface moisture or dampness upon the roof deck.

2.1.4.3.4 Contractor shall complete the work in such a manner that the project 
is at all times watertight should there be any change to inclement 
weather.  
2.1.4.3.4.1 Do not leave roof areas or flashings open.  
2.1.4.3.4.2 Provide temporary roofing for watertight construction 

in advance of foul weather.
2.1.4.3.4.3 Roofing material shall not be installed during 

precipitation, and shall not be started in the event 
there is a reasonable possibility of precipitation 
during the application.

2.1.4.3.5 Comply with all manufacturers’ application instructions and data 
sheets.

2.1.4.3.6 Comply with all Federal, County and City of Phoenix Environmental 
requirements.

2.1.4.3.7 When applying coating materials, windscreens must be utilized when 
winds are in excess of fifteen (15) miles per hour.  
2.1.4.3.7.1 Discontinue application with winds in excess of 

twenty-five (25) miles per hour.
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2.1.4.4 Safety requirements:
2.1.4.4.1 All application, material handling and associated equipment shall 

conform to, and be operated, in conformance with OSHA safety 
requirements.

2.1.4.4.2 Comply with Federal, State, local, District, Chase Field and Arizona 
Diamondbacks fire and safety requirements.
2.1.4.4.2.1 This includes the safety of the public, placement of 

barricades (at the Contractor’s expense), providing 
personnel on duty at all times when work is in 
progress at any areas used by the public, to protect all 
people from accident or injury.

2.1.4.4.3 The Contractor shall be familiar with all safety requirements specific 
to the job site.

2.1.4.4.4 Advise the District whenever work is expected to be hazardous to the 
District, Chase Field, and Arizona Diamondbacks employees, 
occupants, vehicular traffic and/or pedestrians.

2.1.4.4.5 Maintain a sufficient number functioning fire extinguishers with easy 
access at all times.

2.1.4.4.6 The Contractor shall comply with all manufacturer’s safety 
guidelines, publications, and requirements.

2.1.4.4.7 The Contractor shall furnish Material Safety Data Sheets (MSDS) for 
all products utilized on the project.

2.1.4.4.8 The Contractor will shall have all applicable MSDS, a copy of this 
SPECIFICATION, addendums, change orders and any other relative 
documents pertaining to this project ON SITE, AT ALL TIMES.

2.1.4.4.9 When at all possible, any air intakes should be completely shut down 
if the intakes are located in areas where fumes from roofing materials 
may be introduced into the air system.

2.1.4.4.10 When at all possible, any air intakes, after being shut down, should 
be blocked to prevent fumes from seeping into the air system and 
collecting in low areas.

2.1.4.4.11 Ensure minimum interference with, roads, streets, driveways, parking 
spaces, sidewalks and adjacent facilities where applicable.

2.1.4.4.12 Do not close or obstruct, roads, streets, driveways, sidewalks, alleys 
or passageways without permission from the authorities having 
jurisdiction.

2.1.4.4.13 Coating/liquids can carry considerable distances and care must be 
taken to:
2.1.4.4.13.1 Post warning signs a minimum of one hundred (100)

feet from work area.
2.1.4.4.13.2 Cover any intake vents near work areas.
2.1.4.4.13.3 Exclude all personnel not directly involved with 

application.
2.1.4.4.13.4 Protect all adjacent property.

2.1.4.4.14 NO SMOKING shall be permitted on any roof or deck area.  The 
Chase Field Director of Engineering will identify any locations on 
the property where smoking will be permitted.

2.1.4.4.15 The Contractor is responsible to provide a proposed safety plan. 
2.1.4.4.15.1 The Contractor is responsible for drafting, furnishing, 

maintaining and enforcing the District and Arizona 
Diamondbacks approved OSHA plan.

2.1.4.4.15.2 The Contractor is responsible for drafting, furnishing, 
maintaining and enforcing the approved public safety 
barricade plan as directed by the District and Arizona 
Diamondbacks.

2.1.4.4.15.3 The proposed safety plan shall be submitted to and 
approved by the District and Arizona Diamondbacks
a minimum of ten (10) working days before 
construction is scheduled to begin.
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2.1.4.5 Security Requirements:
2.1.4.5.1 Contractor shall comply with any/all District, Chase Field, and 

Arizona Diamondbacks security requirements.

2.1.5 SUBSTITUTIONS

2.1.5.1 When a particular make or trade name is specified, it shall be indicative of the 
standard required.

2.1.5.2 Alternate materials may be accepted when they meet performance standards as 
specified.

2.1.5.3 All material substitutions MUST be approved by the District Roof Consultant in 
writing.
2.1.5.3.1 Contractor shall provide all written support documents for 

submission.
2.1.5.4 The Contractor shall include three (3) job references for inspection within fifty 

(50) miles of the Chase Field where substitutes were used under similar 
conditions.

2.1.5.5 The Contractor shall submit to the District Roof Consultant, the smallest 
package of any adhesive, coating, mastic, sealant, or insulation (if required).

2.1.5.6 The Contractor shall include accredited testing laboratory certificate comparing 
substitutes physical/performance attributes to those specified (if required).

2.1.5.7 All requests for deviations from this specification regarding procedures must be 
submitted in writing to the District Roof Consultant.

2.1.5.8 DO NOT PROCEED WITH CHANGES WITHOUT WRITTEN 
AUTHORIZATION FROM DISTRICT.

2.1.6 GUARANTEE 

2.1.6.1 Contractors warranty:
2.1.6.1.1 The Contractor shall provide the District with documents, outlining 

terms and conditions of the Contractor guarantee, as part of the 
Contractor’s bid submittal package.

2.1.6.1.2 Upon completion, final acceptance by the District, the Arizona 
Diamondbacks, Roofing Consultant and Manufacturer Technical 
Services Representative, Contractor shall issue the District a five (5)
year guarantee against defective workmanship and roofing materials.

2.1.6.2 Manufacturer’s warranty:
2.1.6.2.1 Upon completion and final acceptance by District, the Arizona 

Diamondbacks, Roofing Consultant and the Material Manufacturer’s 
Technical Services Representative, the manufacturer shall issue a ten
(10) year Standard Coating System Warranty on Coating Restoration 
System materials installed/applied for the restoration of existing 
single-ply roof systems, to include labor and workmanship.  
2.1.6.2.1.1 Standard Coating System Warranty shall include, but 

not limited to, the following manufacturer’s 
guarantees for specified warranty length:
2.1.6.2.1.1.1 Coating adhesion performance 

when applied/installed as specified 
within. 

2.1.6.2.1.1.2 No coating loss due to peeling, 
delamination or separation.

2.1.6.2.2 If an alternate bid submittal is awarded, the material manufacturer 
shall issue the appropriate warranty, in addition to the ten (10) year 
Standard Coating System Warranty requirements, as follows:
2.1.6.2.2.1 Upon completion and final acceptance by District,

the Arizona Diamondbacks, Roofing Consultant and 
the Material Manufacturer’s Technical Services 
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Representative, the manufacturer shall issue a fifteen
(15) year Standard Coating System Warranty on 
Coating Restoration System materials 
installed/applied for the restoration of existing single-
ply roof systems, to include labor and workmanship.

2.1.6.2.2.2 Upon completion and final acceptance by District, 
the Arizona Diamondbacks, Roofing Consultant and 
the Material Manufacturer’s Technical Services 
Representative, the manufacturer shall issue a twenty 
(20) year Standard Coating System Warranty on 
Coating Restoration System materials 
installed/applied for the restoration of existing single-
ply roof systems, to include labor and workmanship.

2.1.6.2.3 The Contractor/manufacturer shall provide District with documents, 
outlining terms and conditions of the Manufacturers Standard 
Coating System Warranty documents ten year, 15 year, and 20 year 
(10 year, 15 year & 20 year), as part of the Contractor’s bid submittal 
package.

2.1.6.3 All warranties and guarantees provided to the District under Section 2.1.6 may 
be assigned by the District to the AZPB Parties.

2.1.7 CODES AND REFERENCES

2.1.7.1 Comply with rules, regulations and procedures affecting work, including 
obtaining and paying for all permits, licenses and other legal fees required.

2.1.7.2 The following is a list, but is not limited to, of applicable rules, regulations and 
procedures that shall be adhered to while performing work on this project; latest 
revision applies:
2.1.7.2.1 2006 International Building Code.
2.1.7.2.2 2006 International Mechanical Code.
2.1.7.2.3 2006 Uniform Plumbing Code.
2.1.7.2.4 2006 International Fire Code.
2.1.7.2.5 All applicable Federal, State, County and City codes.
2.1.7.2.6 ASTM – American Society for Testing Manufacturers.
2.1.7.2.7 MRCA – Midwest Roofing Contractors Association, Inc.
2.1.7.2.8 NRCA Roofing and Waterproofing Manual – Fifth Edition.
2.1.7.2.9 Underwriters Laboratories, Inc. (UL)
2.1.7.2.10 Factory Mutual Systems (FM)
2.1.7.2.11 American National Standards Institute (ANSI)
2.1.7.2.12 Occupational Safety and Health Standards for the Construction 

Industry.
2.1.7.2.13 Energy Star Roofing Product Program Department of Energy.
2.1.7.2.14 Sheet metal and Air Conditioning Contractors National Association, 

Inc. (SMACNA).
2.1.7.2.15 All Chase Field rules, regulations, and procedures as indicated in 

Attachments E, F, G, I and J.

2.1.8 RANDOM SAMPLING
2.1.8.1 Roofing materials:

2.1.8.1.1 During the course of work, District Roofing Consultant may secure 
samples of materials being used from containers at the job site and 
submit them to an independent laboratory for comparison to 
specified materials.

2.1.8.1.2 If test results prove that a material is not functionally equal to 
specified material:
2.1.8.1.2.1 Contractor shall pay for all testing.
2.1.8.1.2.2 District will charge the Contractor a deviation fee up 

to twenty (20%) percent of the Contract Amount (as 
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defined in Attachment A) if all work has been 
completed before test results become known.

2.1.8.1.2.3 District will charge the Contractor a deviation fee in 
proportion to the amount of work completed before 
test results become known.  
2.1.8.1.2.3.1 Remaining work shall be 

completed with materials specified.
2.1.8.1.2.4 Should the designated District inspector perform a re-

inspection due to failure of compliance with this 
specification, District will compensate the inspector 
for additional services.
2.1.8.1.2.4.1 District will deduct the amount of 

such compensation from the final 
payment to the Contractor.

2.1.9 REGULATORY REQUIREMENTS

2.1.9.1 The Contractor is responsible for obtaining all necessary building permits and 
for paying associated costs.

2.1.9.2 The Contractor shall adhere/comply with quality control, references, 
specifications and manufacturer’s requirements.
2.1.9.2.1 Where conflicts may exist, the more stringent requirements shall 

govern.
2.1.9.3 If encountered, all ASBESTOS containing materials shall be removed and 

disposed of in keeping with all current Federal, State, County and City 
requirements.

2.1.9.4 PRODUCTS CONTAINING ASBESTOS ARE PROHIBITED ON THIS 
PROJECT.

2.1.10 ACCEPTABLE MANUFACTURERS

2.1.10.1 National Coatings Corp., 800.423.9557
2.1.10.2 Pro-Tech Products, Inc., 480.945.7303.
2.1.10.3 United Coatings, 800.835.9673.
2.1.10.4 ANY ACCEPTABLE ALTERNATE MUST MEET OR EXCEED PHYSICAL 

PERFORMANCE CRITERIA OF SPECIFIED MATERIAL AND BE 
APPROVED BY THE DISTRICT ROOFING CONSULTANT.  
2.1.10.4.1 The Contractor shall be required to submit all acceptable alternate 

documentation as part of the Contractor’s bid submittal. 
Documentation includes, but is not limited to, the following:
2.1.10.4.1.1 Roofing material manufacturer shall submit written 

certification of compatibility with existing single-ply 
roof systems.

2.1.10.4.1.2 Technical data sheets on all individual components of 
the proposed alternate material/system.
2.1.10.4.1.2.1 To include all related sub-

documents and support document 
information.

2.1.10.4.1.3 Fully documented manufacturer’s guide 
specifications, application/installation instructions, 
procedures and/or similar documentation, for all 
related aspects of the project.
2.1.10.4.1.3.1 To include all related sub-

documents and support document 
information.

2.1.10.4.1.4 MSDS’s for all products/materials utilized.
2.1.10.4.1.5 District and Arizona Diamondbacks reserve the right 

to request further information as necessary.
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2.1.10.4.2 Bids submittals that do not contain the required or requested 
documentation may be deemed non-responsive.

2.1.11 SINGLE-PLY RESTORATION MATERIALS:

2.1.11.1 Cleaners:  Cleaners shall be utilized within small confined areas only (where 
surfaces are heavily contaminated with lubricant).  
2.1.11.1.1 Cleaner shall be per manufacturers requirements.  
2.1.11.1.2 All fluids which result in cleaning of small areas of contamination 

shall be reclaimed and properly disposed of per District
Environmental requirements.

2.1.11.2 Primers:  Primers shall be utilized on all NON-SINGLE-PLY surfaces, per 
manufacturers’ recommendations.  No primers or surface agents shall be applied 
to any single-ply membrane surface as per manufacturer’s recommendations.

2.1.11.3 Elastomeric Coating: Water-based, high solids elastomeric, one hundred (100%) 
percent elastomeric acrylic, ultraviolet resistance, fire retardant, fire resistant, 
Energy Star approved.  
2.1.11.3.1 All reflective coatings utilized on this project shall meet minimum 

standards of ASTM D 6083 and shall be certified Energy Star, per 
Energy Star requirements.
2.1.11.3.1.1 Color shall be White.
2.1.11.3.1.2 Small amount of custom-tinted coating (dark green to 

match existing paint) shall be required at 
waterproofing of metal components as directed by 
District and Arizona Diamondbacks.  

2.1.11.3.2 Ensure uniform color appearance in all coating applications.  
2.1.11.3.2.1 Approved manufacturers’ specific technical data are 

as follows: 
2.1.11.3.2.1.1 Pro-Tech, EC 100, coating 

properties:

Property Test Method Average Value 
Elongation (%) ASTM D2370 210%
Solids by Weight (%) Calculated by formula 68%
Solids by Volume (%) PTM 4.2.1.1/4.2.2 58%
Tensile Strength (psi) ASTM D2370 350 psi
Low Temperature Flexibility ASTM D522 Passed ½” mandrel bend
Permeance @ 20 mils ASTM D1653 7.03
Tear Resistance ASTM D624 63 ibf/in (10.5 kN/m)
Adhesion ASTM D94/D903 3.4 pli
Hardness Shore A ASTM D2240 55-65
Accelerated Weathering 1000 Hours Xenon No cracking, fading or 

checking
Water Swelling ASTM D-471 5.14%

2.1.11.3.2.1.2 United Coating, RoofMate, coating 
properties:

Property Test Method Result 
Solids by weight, %, ASTM D2369 60 (+-2)
Solids by volume, %, ASTM D5201 54 (+-2) 
Ultimate Tensile, psi@75F, ASTM D2370 224 (+-20)
Elongation/break, %@75F, ASTM D2370 226 (+-30)
Hardness, Shore A, ASTM D2240 55-65
Permeance, US Perms@20mils ASTMD1653 5.7
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2.1.11.4 Miscellaneous Materials:
2.1.11.4.1 Sealant/Caulking:  Premium-grade, high-performance Urethane 

sealant.  Fed. Spec. TT-S-00230C, Type II, Class A; ASTM C 920, 
Type S, grade NS, Class 25 .  Sonolastic NP1 by BASF or approved 
alternate.

2.1.11.4.2 Sealant Tape: 100% synthetic resins and non-curing rubber (not 
Butyl) bonded to a woven polymer, WebSeal by EternaBond, 
847.540.0600 or equivalent approved alternate.

2.1.11.4.3 Reinforcing membrane fabric: Stitchbonded Polyester mat as 
manufactured by Titex, T272 (or approved alternate).

2.1.11.4.4 Metal Coping/flashing Paint: 100% acrylic, exterior, satin finish, 
color to match existing and be approved by District and Arizona 
Diamondbacks.

2.1.11.5 Alternate Bid Submittal Materials for enhanced warranty options per Alternate 
Bid section:
2.1.11.5.1 ProTech Products:  Pro-White High Tensile.
2.1.11.5.2 United Coatings:  RoofMate HT.

2.1.12 GENERAL INSTALLATION REQUIREMENTS

2.1.12.1 Cooperate with inspection and test agencies engaged or required to perform 
services in connection with acrylic coating system installation and repairs.

2.1.12.2 Protect other work from over spray of coating materials.
2.1.12.3 Replace/restore other work damaged by installation of restoration system work, 

coating or other associated work.
2.1.12.4 Cutting or alteration of any Coatings will not be permitted.
2.1.12.5 Follow manufacturer’s recommendations for application of all materials.
2.1.12.6 All metal work/materials shall be in accordance with Architectural Sheet Metal 

Manual, Sixth Edition, as issued by Sheet Metal and Air Conditioning 
Contractor’s National Association, Inc. (SMACNA).

2.1.13 INSPECTION

2.1.13.1 Verify installation conditions as satisfactory to receive work.
2.1.13.2 Do not install new roofing materials until all unsatisfactory conditions are 

corrected.
2.1.13.3 Beginning of work constitutes acceptance of conditions.
2.1.13.4 Prior to application of materials, verify that work of other trades penetrating roof 

deck or requiring crew and equipment to transverse roof deck has been 
completed and approved by the manufacturer, Roof Consultant, structural 
engineer, District, and Arizona Diamondbacks.

2.1.13.5 Thoroughly check all projections, curbs and deck for inadequate anchorage, 
foreign material, moisture or unevenness that would prevent quality and 
execution of the new roofing system.

2.1.14 GENERAL WORKMANSHIP

2.1.14.1 The substrate shall be free of foreign particles/material prior to application of 
repairs, caulking, coatings, etc.

2.1.14.2 All work areas must be cleaned, dried, and prepared before application of new 
materials.

2.1.14.3 All surfaces to accept new materials must be prepared/primed as per 
manufacturer’s requirements before application.

2.1.14.4 All traffic and equipment must be kept off the newly installed roof restoration 
system until the materials have cured according to the manufacturer’s 
recommendation.

2.1.14.5 Wrappers and packaging materials are NOT to be included within the roofing 
system.
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2.1.14.6 Entrapped aggregate, foreign material or foreign objects are not permitted within 
the new roofing system.

2.1.14.7 The discovery of such material is sufficient cause for rejection.
2.1.14.8 Cover all exposed mastics with the specified reflective coating.
2.1.14.9 At the completion of project, no mastic shall be visible.
2.1.14.10 foreign debris and abandoned materials shall be removed from roof and properly 

discarded, as directed by District and Arizona Diamondbacks.

2.1.15 EXECUTION

2.1.15.1 PROTECTION
2.1.15.1.1 The Contractor shall be responsible for the protection of property 

during the course of work.
2.1.15.1.2 Do not damage existing adjacent roof/wall systems.

2.1.15.1.2.1 protection to the existing roof areas.
2.1.15.1.3 Trees, shrubbery, sprinkler systems, paved areas, buildings, patio 

surfaces, furniture, fixtures, personal property, vehicles, etc., shall be 
protected from damage.

2.1.15.1.4 damage at no extra cost to District or the AZPB Parties.
2.1.15.1.5 Roofing and flashings shall be installed in a watertight manner on the 

same day of installation or before arrival of inclement weather.
2.1.15.1.6 At the end of each working day, partial installation shall be sealed 

with water stops along edges to prevent all water entry.
2.1.15.1.7 . Preparation work shall be limited to those areas that can be covered 

with installed roofing material on the same day or before the arrival 
of inclement weather.

2.1.15.1.8 Provide at the site, prior to commencing removal of debris, a 
dumpster or dump truck to be located adjacent to building where 
directed by District or Arizona Diamondbacks.
2.1.15.1.8.1 Material handling staging areas shall be as directed 

by District and Arizona Diamondbacks.
2.1.15.1.8.2 Remove the debris receptacle from the premise when 

full, empty at an approved dumping or refuse area 
and return to site for further use.

2.1.15.1.8.3 On-site facilities shall NOT be used.
2.1.15.1.8.4 Upon project completion, debris receptacle shall be 

removed from the premises.
2.1.15.1.8.5 Spilled or scattered debris shall be cleaned up 

immediately.
2.1.15.1.8.6 Removed material is to be disposed from the roof 

areas as it accumulates.
2.1.15.1.9 Arrange work sequence to avoid use of newly coated roof areas for 

storage, walking surface, and equipment movement.
2.1.15.1.10Move equipment and ground storage areas as work progresses.
2.1.15.1.11Repair or replace (as required) the deteriorated or defective work 

found at the time of the above inspection to a condition free of 
damage and deterioration at the time of substantial completion and in 
accordance the requirements of the specified warranty.

2.1.15.1.12Contractor shall provide 4’ X 4” 3/4” plywood protection sheets at 
ladder landings on the single-ply roof surfaces for the duration of the 
project.
2.1.15.1.12.1Ensure sheets are securely fastened to prevent blow-

off.
2.1.15.1.12.2Move protection sheets appropriately to provide 

access for work as specified within.
2.1.15.1.13Provide safety barricades and maintain a floor guard at all times 

when work may cause harm to the public or occupants below.
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2.1.15.2 ROOF SURFACE PREPARATION and REPAIRS.
2.1.15.2.1 Repair existing roof system surface per coating manufacturer’s 

recommendations. 
2.1.15.2.2 Remove abandoned equipment as identified by District and Arizona 

Diamondbacks.
2.1.15.2.3 Ensure that existing wires/cables are allowed to move freely upon the 

roof surface.
2.1.15.2.3.1 Cables are to be loose-laid upon the roof surface.
2.1.15.2.3.2 Do not embed the cables into the new roof coating 

system.
2.1.15.2.4 Clean all surfaces utilizing plain water.

2.1.15.2.4.1 Power-wash all surfaces per manufacturer’s 
recommendations.

2.1.15.2.4.2 While surfaces are wet, during power-washing, 
mechanically broom/scrub with stiff-bristle broom, 
all surfaces, to agitate/loosen dirt and debris.

2.1.15.2.4.3 Rinse all surfaces with plain water.
2.1.15.2.4.4 Ensure all surfaces are clean.
2.1.15.2.4.5 Cleaners:  Cleaners shall be utilized within small 

confined areas only (where surfaces are heavily 
contaminated with lubricant).  
2.1.15.2.4.5.1 Cleaner shall be per manufacturers 

recommendations.  
2.1.15.2.4.5.2 All fluids which result in cleaning 

of small areas of contamination 
shall be reclaimed and properly 
disposed of per District
environmental requirements.

2.1.15.2.5 Ensure that all erroneous/poorly laminated repair materials have been 
removed.

2.1.15.2.6 Where three (3) coursing or five (5) coursing is required, ensure the 
following:
2.1.15.2.6.1 Ensure reinforcement is installed flat, with no 

fishmouths, wrinkles, voids, etc.
2.1.15.2.6.1.1 Build-up low/depressed areas or 

voids with specified sealant.
2.1.15.2.6.1.2 Allow to fully cure.

2.1.15.2.6.2 Ensure edges, seam, laps are well adhered.
2.1.15.2.6.3 Allow to cure, prior to applying coating materials.

2.1.15.2.7 Single-ply membrane fasteners:
2.1.15.2.7.1 all single-ply membrane surfaces for fasteners which 

have ‘backed-out’.
2.1.15.2.7.1.1 Cut-open single-ply materials to 

expose underlying fastener.
2.1.15.2.7.1.2 Re-install or replace fastener as 

required, flush, per manufacturers 
recommendations.

2.1.15.2.7.1.3 Seal void with an application of 
acrylic mastic and reinforcing 
membrane, utilizing a three-course 
process.

2.1.15.2.7.2 Cover repairs with reflective coating.
2.1.15.2.8 Breaks and Splits in the membrane/flashings:

2.1.15.2.8.1 Repair and reinforce all breaks, splits and weak areas 
throughout the roof system utilizing an application of 
acrylic mastic and reinforcing membrane utilizing a 
five (5)-course method.

2.1.15.2.8.2 Re-secure/replace any loose projection flashings to a 
point where a positive watertight seal is affected.
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2.1.15.2.8.3 Three (3)-course all open laps within the field and at 
the wall flashing side laps.

2.1.15.2.9 Failing/erroneous repairs:
2.1.15.2.9.1 Cut away all old/delaminated repairs.
2.1.15.2.9.2 Remove all dirt and debris from within twelve inches 

(12”) from the area to receive work.
2.1.15.2.9.3 Prime the area to be worked upon.
2.1.15.2.9.4 Repair membrane as required with acrylic mastic and 

reinforcing membrane.
2.1.15.2.9.5 Cover repairs with application of new reflective 

coating.
2.1.15.2.10Kickers/roof to wall flashings:

2.1.15.2.10.1Ensure all loose roofing materials is secure.
2.1.15.2.10.1.1 Reattach all loose roofing materials

2.1.15.2.10.2Apply sealant or three (3)-course all open laps and 
seams.
2.1.15.2.10.2.1 Ensure edges, seam, laps are well 

adhered and water-tight.
2.1.15.2.10.3Allow to cure, prior to applying coating materials.

2.1.15.2.11Roof ladders:
2.1.15.2.11.1Ensure roof ladders are securely fastened to the 

structure.
2.1.15.2.11.1.1 Check anchorage and repair as 

necessary.
2.1.15.2.11.2Provide three (3)-course waterproofing at all 

mechanical fastener tie-ins.
2.1.15.2.11.3Allow to cure.
2.1.15.2.11.4Coat as specified within.

2.1.15.3 PENETRATION REPAIRS
2.1.15.3.1 At all circular metal guide-rail stands perform the following:

2.1.15.3.1.1 Remove all damaged or delaminated sealant.
2.1.15.3.1.2 Clean all surfaces to accept new materials.
2.1.15.3.1.3 Tighten clamping-ring.
2.1.15.3.1.4 Apply new sealant, tool neatly to facilitate watershed.
2.1.15.3.1.5 Apply three-course repairs as necessary.
2.1.15.3.1.6 Coat as specified within.

2.1.15.4 METAL EDGE
2.1.15.4.1 CAUTION: Do not damage single-ply membrane at roof 

terminations.
2.1.15.4.2 Remove all damaged and delaminated sealant at roof terminations at 

metal edge.
2.1.15.4.3 Clean all surfaces to accept new materials.
2.1.15.4.4 Apply specified sealant.

2.1.15.4.4.1 Tool neatly
2.1.15.4.4.2 Do not contaminate surfaces not intended to receive 

new materials.
2.1.15.4.4.3 Allow to fully cure prior to coating applications.

2.1.15.5 METAL COUNTERFLASHING, all roof areas.
2.1.15.5.1 Re-attach all loose metal.

2.1.15.5.1.1 Ensure all counterflashings are securely fastened.
2.1.15.5.2 Clean surfaces of all loose, delaminated, damaged sealants, etc.
2.1.15.5.3 Apply sealant as indicated:

2.1.15.5.3.1 Apply sealant to all mechanical fasteners.
2.1.15.5.3.2 Fill receiver trough with sealant.

2.1.15.5.3.2.1 Tool neatly to facilitate watershed.
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2.1.15.5.4 Apply sealant tape per manufacturer’s recommendations at all laps 
and seams.

2.1.15.5.5 Paint/coat all metal as specified within and as directed by District
and Arizona Diamondbacks.

2.1.15.6 METAL COPING REPAIRS 
2.1.15.6.1 Replace all damaged or missing metal coping with similar to match 

existing style/type.
2.1.15.6.2 Remove all damaged and deteriorated sealant/repair materials.
2.1.15.6.3 Clean, prepare and prime open joints to accept new sealant.
2.1.15.6.4 Securely fasten metal coping with mechanical fasteners.

2.1.15.6.4.1 Re-secure loose fasteners and replace missing 
fasteners with similar.

2.1.15.6.4.2 Attach new fasteners at vertical surfaces only.
2.1.15.6.4.3 Utilized gasketed type fasteners.
2.1.15.6.4.4 Stagger fasteners not to exceed twenty-four (24”) 

inches O.C.
2.1.15.6.5 Apply specified sealant to all holes and joints, per manufacturer’s 

recommendations.
2.1.15.6.5.1 Tool neatly to provide adequate watershed.

2.1.15.6.6 Do not damage existing metal copings.
2.1.15.6.6.1 All metal copings shall be re-utilized.

2.1.15.6.7 Clean all metal surfaces per manufacturer’s 
recommendations/specifications.

2.1.15.6.8 Prime all surfaces as specified within.
2.1.15.6.9 Provide waterproofing at all joints, laps and seams.
2.1.15.6.10. Clean and prime all metal prior to paint/coating application.   
2.1.15.6.11Paint/coat all copings utilizing the specified paint/coating to match 

existing as directed by District and Arizona Diamondbacks.
2.1.15.6.12All work/materials shall be in accordance with Architectural Sheet 

Metal Manual, Third Edition, as issued by Sheet Metal and Air 
Conditioning Contractor's National Association, Inc. (SMACNA).

2.1.15.7 EQUIPMENT CURBS.
2.1.15.7.1 Remove all loose, damaged and erroneous repair material.
2.1.15.7.2 Clean and prime all surfaces to accept new materials.
2.1.15.7.3 Seal all open voids and joints utilizing reinforcement and 

adhesive/mastic.
2.1.15.7.4 Tool neatly to facilitate watershed.
2.1.15.7.5 Coat as specified within.

2.1.15.7.5.1 Mask surfaces to protect from overspray and to 
provide an aesthetical finish.

2.1.15.8 SCUPPER REPAIRS, as directed.
2.1.15.8.1 NOTE: Both the interior (roof side) and the exterior (outside wall) of 

the scuppers shall be repaired.
2.1.15.8.2 Remove all damaged and deteriorated sealant down to original 

metal/substrates.
2.1.15.8.3 Ensure scuppers are mechanically attached.
2.1.15.8.4 Clean, prepare and prime open joints at scuppers to accept sealant.
2.1.15.8.5 Install joint backer as required.
2.1.15.8.6 Apply specified sealant per manufacturer’s recommendations, tool 

neatly to provide adequate watershed and to avoid ponding 
conditions.

2.1.15.8.7 Clean and prime all metal prior to coating/paint application.
2.1.15.8.8 Apply coating to repaired areas as specified within.
2.1.15.8.9 Paint all scuppers and exposed sealant utilizing the specified paint to 

match existing at exterior of structure.
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2.1.15.9 DRAIN REPAIRS.
2.1.15.9.1 Remove all damaged and delaminated sealants.
2.1.15.9.2 Remove all erroneous repair materials.
2.1.15.9.3 Inspect all components

2.1.15.9.3.1 Repair or replace as necessary.
2.1.15.9.3.2 Tighten all clamp ring fasteners.

2.1.15.9.4 Clean all surfaces to accept new sealant.
2.1.15.9.5 Apply sealant to ensure a watertight transition.

2.1.15.9.5.1 Tool neatly to facilitate watershed.
2.1.15.9.6 Replace missing drain baskets with metal type as required.

2.1.15.10 ROOF to METAL WALL/COPING TIE-INS
2.1.15.10.1Repair tie-ins from roof membrane and copings to metal walls.

2.1.15.10.1.1Remove all damaged, delaminated and deteriorated 
roofing materials.

2.1.15.10.1.2Clean and prime all surfaces to accept new materials.
2.1.15.10.1.3 Install reinforcement material as a tie-in utilizing 

specified materials.
2.1.15.10.1.4Utilize a five (5) course method.

2.1.15.10.1.4.1 Bottom sheet shall be a minimum 
of six (6”) inches.

2.1.15.10.1.4.2 Upper sheet shall be a minimum of 
twelve (12”) inches.

2.1.15.10.1.4.3 Ensure reinforcement is installed 
flat, with no fishmouths, wrinkles, 
voids, etc.

2.1.15.10.1.4.4 Ensure edges, seam and laps are 
well adhered.

2.1.15.10.1.4.5 Allow to cure.
2.1.15.10.2Ensure a watertight installation per manufacturer’s specifications.
2.1.15.10.3Coat all tie-ins as specified within.

2.1.15.11 ROOF COATING APPLICATION

2.1.15.11.1Apply roof coating to all surfaces as indicated per manufacturer’s 
recommendations.
2.1.15.11.1.1Follow alternate bid material/application 

rates/procedures requirements if alternate bid is 
utilized.

2.1.15.11.2Roof coating shall be applied AFTER the application/installation of 
all waterproofing and repair materials.

2.1.15.11.3Clean all surfaces utilizing plain water, mechanical 
brooming/scrubbing shall be utilized in conjunction with power-
washing.
2.1.15.11.3.1Ensure all surfaces are clean.

2.1.15.11.4Application of protective roof coating:
2.1.15.11.4.1Terminate all coating materials as indicated. 

2.1.15.11.4.1.1 At single-ply roof membrane 
termination at lower, roof side, 
inside edge of metal copings.

2.1.15.11.4.1.2 At single-ply roof membrane 
termination at metal drip edge.

2.1.15.11.4.1.3 Do not contaminate roof 
termination, metal edge face.

2.1.15.11.4.1.4 At upper metal termination at all 
circular metal guide-rail mounts, 
extend coating beyond clamping-
ring.
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2.1.15.11.4.2Mask/protect all adjoining areas not to receive 
coating from material contamination.
2.1.15.11.4.2.1 Take precautions not to allow roof 

coating to contaminate surfaces not 
intended to receive materials.

2.1.15.11.4.2.2 Clean all over-sprayed/spilled 
materials from contaminated 
surfaces.

2.1.15.11.4.2.3 Mask all surfaces to provide an 
aesthetically acceptable 
appearance/finish.

2.1.15.11.4.2.4 Aesthetics must be acceptable to 
District and Arizona 
Diamondbacks.

2.1.15.11.4.3Apply specified, manufacturer-approved primer, at 
the manufacturer’s approved rate to all non-single-
ply surfaces to accept new materials.
2.1.15.11.4.3.1 Include all penetrations, equipment 

curbs, etc.
2.1.15.11.4.3.2 Allow to cure per manufacturers 

recommendations.
2.1.15.11.4.4The first coat shall be applied to properly 

cleaned/prepared surfaces.
2.1.15.11.4.4.1 First coating application shall be 

one and one half (1.5) gallons per 
one hundred (100) square feet.

2.1.15.11.4.4.2 Color shall be Energy Star white.
2.1.15.11.4.5The final coat shall be applied in a direction 

perpendicular to the first coat to create a full 
coverage cross hatch installation.
2.1.15.11.4.5.1 Final coating application shall be 

one and one half (1.5) gallons per 
one hundred (100) square feet.

2.1.15.11.4.5.2 Color shall be Energy Star white.
2.1.15.11.4.6The coating applications shall result in a TOTAL of 

three (3.0) gallons (+0.5/-0.0) per one hundred (100)
square feet.

2.1.15.11.4.7Do not embed the cables/wires into the new roof 
system.

2.1.16 ADJUSTING AND CLEANING

2.1.16.1 Repair of deficiencies
2.1.16.1.1 Installations or details noted as deficient during the final inspection 

must be repaired and corrected by the Contractor, and made ready for 
re-inspection, within fifteen (15) working days.

2.1.16.2 Clean-up
2.1.16.2.1 Immediately upon project completion, the roof membrane, flashing 

surfaces and immediate work area shall be cleaned of debris.
2.1.16.2.2 Aesthetics must be acceptable to District, Arizona Diamondbacks

and Roof Consultant.

2.1.17 CLOSE-OUT PACKAGE 

2.1.17.1 Upon completion and District and Arizona Diamondbacks acceptance of project, 
before payment is made, the Contractor shall provide/deliver close-out 
documentation to the District, which must include the following:
2.1.17.1.1 A complete list of all materials utilized throughout the course of the 

project.
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2.1.17.1.2 MSDS for all products utilized throughout the course of the project.
2.1.17.1.3 Manufacturers’ recommended maintenance procedures for all 

products utilized throughout the course of the project.
2.1.17.1.3.1 Provide a published Manufacturers’ Maintenance 

Manual or Maintenance Procedures for the 
elastomeric roof coating systems.

2.1.17.1.4 Manufacturers’ Warranty documents and Contractors’ Guarantee.

2.2 ACCEPTANCE:

Upon successful completion of the project, the work shall be deemed accepted and the warranty 
period begins.  All documentation shall be completed prior to final acceptance.

2.3 FACILITIES:

During the course of this Contract, the District shall provide the Contractor’s personnel with 
adequate workspace for consultants and such other related facilities as may be required by 
Contractor to carry out its obligation enumerated herein.  Contractor shall comply with all District, 
AZPB Parties (as defined in Section 3.2.1 hereof) and Chase Field rules, policies and regulations 
detailed in Attachments E and F.  Contractor shall also require that every employee and every 
employee of any subcontractors that are scheduled to perform work on the Chase Field premises 
individually sign Attachments E and F.  Copies of Attachments E and F from each employee shall 
be submitted to the District prior to the commencement of work.  Failure to comply with the rules, 
policies and regulations detailed in Attachments E and F shall be considered grounds for 
termination as detailed in Section 3.10.

2.4 INVOICES AND PAYMENTS:

2.4.1 The Contractor shall submit two (2) legible copies of its detailed invoice before 
payment(s) can be made.  The Contractor must submit its invoice in the form AIA 
Document G702-1992 Application and Certificate for Payment along with a 
corresponding AIA Document G703-1992 Continuation Sheet.  All amounts billed  on 
the pay application must also have all corresponding backup documentation as proof of 
billing including subcontractor billings.

2.4.2 Problems regarding billing or invoicing shall be directed to the District as listed on the 
Purchase Order.

2.4.3 Payment shall be made to the Contractor by Accounts Payable through the Maricopa 
County Vendor Express Payment Program.  This is an Electronic Funds Transfer (EFT) 
process.  After Award the Contractor shall fill out an EFT Enrollment form located on the 
County Department of Finance Website as a fillable PDF document 
(www.maricopa.gov/finance/) .

2.4.4 EFT payments to the routing and account numbers designated by the Contractor will 
include the details on the specific invoices that the payment covers.  The Contractor is 
required to discuss remittance delivery capabilities with their designated financial 
institution for access to those details.

2.5 TAX:

No tax shall be levied against labor. It is the responsibility of the Contractor to determine any and 
all taxes and include the same in proposal price.

2.6 DELIVERY:

It shall be the Contractor’s responsibility to meet the proposed delivery requirements. District
reserves the right to obtain services on the open market in the event the Contractor fails to make 
delivery and any price differential will be charged against the Contractor.
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3.0 CONTRACTUAL TERMS & CONDITIONS:

3.1 CONTRACT TERM:

This Invitation for Bid is for awarding a firm, fixed price purchasing contract to cover the term of 
the project not to exceed the Contract Amount set forth in Attachment A.  The term of the contract 
shall be effective the date of execution by the Maricopa County Stadium District Board of 
Directors and shall be effective until February 25, 2011.  Contractor agrees that work shall 
commence the second business day after the conclusion of the 2010 Arizona Diamondbacks Major 
League Baseball home baseball game schedule and all work shall be completed and accepted by 
the District within one hundred (100) calendar days of the commencement of work.

3.2 INDEMNIFICATION:

3.2.1 To the fullest extent permitted by law, Contractor shall defend, indemnify, and hold 
harmless (i) District and (ii) AZPB Limited Partnership, AZPB FM Limited Partnership,
AZPB REM Limited Partnership and their respective affiliates (collectively, the “AZPB 
Parties”), and District and the AZPB Parties respective agents, representatives, owners, 
officers, directors, officials, and employees from and against all claims, damages, losses 
and expenses, including, but not limited to, attorney fees, court costs, expert witness fees, 
and the cost of appellate proceedings, relating to, arising out of, or alleged to have 
resulted from the negligent acts, errors, omissions, mistakes or malfeasance relating to 
the performance of this Contract.  Contractor’s duty to defend, indemnify and hold 
harmless District and the AZPB Parties and their respective agents, representatives, 
owners, officers, directors, officials, and employees shall arise in connection with any 
claim, damage, loss or expense that is caused by any negligent acts, errors, omissions or 
mistakes in the performance of this Contract by the Contractor, as well as any person or 
entity for whose acts, errors, omissions,  mistakes or malfeasance Contractor may be 
legally liable.

3.2.2 The amount and type of insurance coverage requirements set forth herein will in no way 
be construed as limiting the scope of the indemnity in this paragraph.

3.2.3 The scope of this indemnification does not extend to the sole negligence of District.

3.2.4 The indemnification obligations set forth herein shall survive termination of this 
Agreement.

3.3 INSURANCE:

3.3.1 Contractor, at Contractor’s own expense, shall purchase and maintain the herein 
stipulated minimum insurance from a company or companies duly licensed by the State 
of Arizona and possessing a current A.M. Best, Inc. rating of B++6. In lieu of State of 
Arizona licensing, the stipulated insurance may be purchased from a company or 
companies, which are authorized to do business in the State of Arizona, provided that 
said insurance companies meet the approval of District. The form of any insurance 
policies and forms must be acceptable to District.

3.3.2 All insurance required herein shall be maintained in full force and effect until all work or 
service required to be performed under the terms of the Contract is satisfactorily 
completed and formally accepted. Failure to do so may, at the sole discretion of District, 
constitute a material breach of this Contract.

3.3.3 Contractor’s insurance shall be primary insurance as respects District and the AZPB 
Parties, and any insurance or self-insurance maintained by the District and the AZPB 
Parties shall not contribute to it.
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3.3.4 Any failure to comply with the claim reporting provisions of the insurance policies or any 
breach of an insurance policy warranty shall not affect the District’s and the AZPB 
Parties’ right to coverage afforded under the insurance policies.

3.3.5 The insurance policies may provide coverage that contains deductibles or self-insured 
retentions. Such deductible and/or self-insured retentions shall not be applicable with 
respect to the coverage provided to District and the AZPB Parties under such policies. 
Contractor shall be solely responsible for the deductible and/or self-insured retention and 
District, at its option, may require Contractor to secure payment of such deductibles or 
self-insured retentions by a surety bond or an irrevocable and unconditional letter of 
credit.

3.3.6 District reserves the right to request and to receive, within 10 working days, certified 
copies of any or all of the herein required insurance certificates. District shall not be 
obligated to review policies and/or endorsements or to advise Contractor of any 
deficiencies in such policies and endorsements, and such receipt shall not relieve 
Contractor from, or be deemed a waiver of District’s right to insist on, strict fulfillment of 
Contractor’s obligations under this Contract.

3.3.7 The insurance policies required by this Contract, except Workers’ Compensation, and 
Errors and Omissions, shall name District and the AZPB Parties, and their respective 
agents, representatives, owners, officers, directors, officials and employees as Additional 
Insureds.

3.3.8 The policies required hereunder, except Workers’ Compensation, and Errors and 
Omissions, shall contain a waiver of transfer of rights of recovery (subrogation) against 
District and the AZPB Parties, and their respective agents, representatives, owners, 
officers, directors, officials and employees for any claims arising out of Contractor’s
work or service.

3.3.9 Commercial General Liability:

Commercial General Liability insurance and, if necessary, Commercial Umbrella 
insurance with a limit of not less than $1,000,000 for each occurrence, $2,000,000 
Products/Completed Operations Aggregate, and $2,000,000 General Aggregate Limit. 
The policy shall include coverage for bodily injury, broad form property damage, 
personal injury, products and completed operations and blanket contractual coverage, and 
shall not contain any provision which would serve to limit third party action over claims. 
There shall be no endorsement or modification of the CGL limiting the scope of coverage 
for liability arising from explosion, collapse, or underground property damage.

3.3.10 Automobile Liability:

Commercial/Business Automobile Liability insurance and, if necessary, Commercial 
Umbrella insurance with a combined single limit for bodily injury and property damage 
of not less than $1,000,000 each occurrence with respect to any of the Contractor’s
owned, hired, and non-owned vehicles assigned to or used in performance of the 
Contractor’s work or services under this Contract.

3.3.11 Workers’ Compensation:

3.3.11.1 Workers’ Compensation insurance to cover obligations imposed by federal 
and state statutes having jurisdiction of Contractor’s employees engaged in the 
performance of the work or services under this Contract; and Employer’s 
Liability insurance of not less than $100,000 for each accident, $100,000 
disease for each employee, and $500,000 disease policy limit.

3.3.11.2 Contractor waives all rights against District and the AZPB Parties and their 
respective agents, representatives, owners, officers, directors and employees 

Maricopa County Materials Management Bid 10051-S

Apr 29, 2010 2:18:36 PM MST p. 36



SERIAL 10051-S

for recovery of damages to the extent these damages are covered by the 
Workers’ Compensation and Employer’s Liability or commercial umbrella 
liability insurance obtained by Contractor pursuant to this Contract.

3.3.12 Certificates of Insurance.

3.3.12.1 Prior to commencing work or services under this Contract, Contractor shall 
furnish the District with certificates of insurance, or formal endorsements as 
required by the Contract in the form provided by the District, issued by 
Contractor’s insurer(s), as evidence that policies providing the required 
coverage, conditions and limits required by this Contract are in full force and 
effect.  Such certificates shall identify this contract number and title.

3.3.13 Cancellation and Expiration Notice.

Insurance required herein shall not be permitted to expire, be canceled, or materially 
changed without thirty (30) days prior written notice to the District.

3.4 BOND REQUIREMENT:

3.4.1 Concurrently with the submittal of the Contract, the Contractor shall furnish the District
the following bonds, which shall become binding upon the award of the Contract to the 
Contractor.

3.4.1.1 Performance Bond equal to the full Contract Amount (as defined in 
Attachment A) conditioned upon the faithful performance of the Contract in 
accordance with plans, specifications and conditions thereof.  Such bond shall 
be solely for the protection of the District awarding the Contract.

3.4.1.2 Payment Bond equal to the full Contract Amount (as defined in Attachment A
solely for the protection of claimants supplying labor and materials to the 
Contractor or its Subcontractors in the prosecution of the work provided for in 
such Contract.

3.4.2 Each such bond shall include a provision allowing the prevailing party in a suit on such 
bond to recover as a part of its judgment such reasonable attorney’s fees as may be fixed 
by a judge of the court.

3.5 Each bond shall be executed by a surety company or companies holding a certificate of authority 
to transact surety business in the State of Arizona issued by the Director of the Department of 
Insurance.  The bonds shall not be executed by an individual surety or sureties.  The bonds shall 
be made payable and acceptable to the District.  The bonds shall be written or countersigned by an 
authorized representative of the surety who is either a resident of the State of Arizona or whose 
principal office is maintained in this state, as by law required, and the bonds shall have attached 
thereto a certified copy of the Power of Attorney of the signing official.  In addition, said company 
or companies shall be rated “Best-A” or better as required by the District, as currently listed in the 
most recent Best Key Rating Guide, published by the A.M. Best Company.

3.6 INTERNET ORDERING CAPABILITY:

It is the intent of the District to use the Internet to communicate and to place orders under this 
Contract.  Contractors without this capability shall be considered non-responsive and not eligible 
for award consideration.  

3.7 ORDERING AUTHORITY.

3.7.1 Respondents should understand that any request for purchase of materials or services 
shall be accompanied by a valid purchase order, issued by Materials Management, or by a 
Certified Agency Procurement Aid (CAPA).
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3.7.2 Contract award is in accordance with the Maricopa County Stadium District Procurement 
Code.  All requirements for the competitive award of this Contract have been met.  A 
purchase order for the products is the only document necessary for District to purchase 
and for the Respondent to proceed with delivery of materials available under this 
Contract.

3.7.3 Any attempt to represent any product not specifically awarded under this Contract is a 
violation of the Contract.  Any such action is subject to the legal and contractual remedies 
available to the District, inclusive of, but not limited to, Contract cancellation, suspension 
and/or debarment of the Respondent.

3.8 REQUIREMENTS CONTRACT:

3.8.1 Contractors signify their understanding and agreement by signing a bid submittal, that the 
Contract resulting from the bid will be a requirements contract.  However, the Contract 
does not guarantee any minimum or maximum number of purchases will be made.  It 
only indicates that if purchases are made for the materials contained in the Contract, they 
will be purchased from the Contractor awarded that item.  Orders will only be placed 
when the District identifies a need and proper authorization and documentation have been 
approved.

3.8.2 District reserves the right to cancel Purchase Orders within a reasonable period of time 
after issuance.  Should a Purchase Order be canceled, the District agrees to reimburse the 
Contractor but only for actual and documentable costs incurred by the Contractor due to 
and after issuance of the Purchase Order.  The District will not reimburse the Contractor 
for any costs incurred after receipt of the District notice of cancellation, or for lost profits, 
shipment of product prior to issuance of Purchase Order, etc.

3.8.3 Contractors agree to accept verbal notification of cancellation from the Materials 
Management Procurement Officer with written notification to follow.  By submitting a 
bid in response to this Invitation for Bids, the Contractor specifically acknowledges to be 
bound by this cancellation policy.

3.9 UNCONDITIONAL TERMINATION FOR CONVENIENCE:

District may terminate the resultant Contract for convenience by providing sixty (60) calendar 
days advance notice to the Contractor.

3.10 TERMINATION FOR DEFAULT:

If the Contractor fails to meet deadlines, or fails to provide the agreed upon service/material 
altogether, a termination for default will be issued.  The termination for default will be issued only 
after the District deems that the Contractor has failed to remedy the problem after being 
forewarned.

3.11 TERMINATION BY THE DISTRICT:

If the Contractor should be adjudged bankrupt or should make a general assignment for the benefit 
of its creditors, or if a receiver should be appointed on account of its insolvency, the District may 
terminate the Contract.  If the Contractor should persistently or repeatedly refuse or should fail, 
except in cases for which extension of time is provided, to provide enough properly skilled 
workers or proper materials, or persistently disregard laws and ordinances and/or the rules, 
regulations and policies of the District, the AZPB Parties, and Chase Field, or not proceed with 
work or otherwise be guilty of a substantial violation of any provision of this Contract, then the 
District may terminate the Contract.  Prior to termination of the Contract, the District shall give 
the Contractor fifteen- (15) calendar day’s written notice.  Upon receipt of such termination notice, 
the Contractor shall be allowed fifteen (15) calendar days to cure such deficiencies.

3.12 STATUTORY RIGHT OF CANCELLATION FOR CONFLICT OF INTEREST:
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Notice is given that pursuant to A.R.S. § 38-511 the District may cancel any contract without 
penalty or further obligation within three years after execution of the contract, if any person 
significantly involved in initiating, negotiating, securing, drafting or creating the contract on 
behalf of the District is at any time while the Contract or any extension of the Contract is in effect, 
an employee or agent of any other party to the Contract in any capacity or consultant to any other 
party of the Contract with respect to the subject matter of the Contract.  Additionally, pursuant to 
A.R.S § 38-511 the District may recoup any fee or commission paid or due to any person 
significantly involved in initiating, negotiating, securing, drafting or creating the contract on 
behalf of the District from any other party to the contract arising as the result of the Contract.

3.13 OFFSET FOR DAMAGES;

In addition to all other remedies at Law or Equity, the District may offset from any money due to 
the Contractor any amounts Contractor owes to the District for damages resulting from breach or 
deficiencies in performance of the contract.

3.14 ADDITIONS/DELETIONS OF SERVICE:

The District reserves the right to add and/or delete materials to the Contract.  If a service 
requirement is deleted, payment to the Contractor will be reduced proportionately, to the amount 
of service reduced in accordance with the bid price.  If additional materials are required from a 
Contract, prices for such additions will be negotiated between the Contractor and the District.

3.15 SUBCONTRACTING:

3.15.1 The Contractor may not assign this Contract or any subcontract to another party for 
performance of the terms and conditions hereof without the prior written consent of the 
District.  All correspondence authorizing subcontracting must reference the Bid Serial 
Number and identify the project.

3.15.2 The Subcontractor’s rate for the job shall not exceed that of the Prime Contractor’s rate, 
as bid in Attachment A, unless the Prime Contractor is willing to absorb any higher rates.  
The Subcontractor’s invoice shall be invoiced directly to the Prime Contractor, who in 
turn shall pass-through the costs to the District, without mark-up.  A copy of the 
Subcontractor’s invoice must accompany the Prime Contractor’s invoice.

3.16 AMENDMENTS:

All amendments to this Contract shall be in writing and approved/signed by both parties. Maricopa 
County Materials Management shall be responsible for approving all amendments for District.

3.17 RETENTION OF RECORDS:

The Contractor agrees to retain all financial books, records, and other documents relevant to this
Contract for six (6) years after final payment or until after the resolution of any audit questions 
which could be more than six (6) years, whichever is longer.  The District, Federal or State 
auditors and any other persons duly authorized by the District shall have full access to, and the 
right to examine, copy and make use of, any and all said materials.

3.18 ADEQUACY OF RECORDS:

If the Contractor’s books, records and other documents relevant to this Contract are not sufficient 
to support and document that allowable materials were provided, the Contractor shall reimburse 
District for the materials not so adequately supported and documented.  
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3.19 AUDIT DISALLOWANCES:

If at any time it is determined by the District that a cost for which payment has been made is a 
disallowed cost, the District shall notify the Contractor in writing of the disallowance and the 
required course of action, which shall be at the option of the District either to adjust any future 
claim submitted by the Contractor by the amount of the disallowance or to require repayment of 
the disallowed amount by the Contractor forthwith issuing a check payable to District.

3.20 VALIDITY:

The invalidity, in whole or in part, of any provision of the Contract shall not void or affect the 
validity of any other provision of the Contract.

3.21 RIGHTS IN DATA:

The District shall have the use of data and reports resulting from the Contract without additional 
cost or other restriction except as may be established by law or applicable regulation.  Each party 
shall supply to the other party, upon request, any available information that is relevant to the
Contract and to the performance thereunder.

3.22 RELATIONSHIPS:

In the performance of the services described herein, the Contractor shall act solely as an 
independent contractor, and nothing herein or implied herein shall at any time be construed as to 
create the relationship of employer and employee, partnership, principal and agent, or joint venture 
between the District and the Contractor.

3.23 CERTIFICATION REGARDING DEBARMENT AND SUSPENSION

3.23.1 The undersigned (authorized official signing for the Contractor) certifies to the best of his 
or her knowledge and belief, that the Contractor, defined as the primary participant in 
accordance with 45 CFR Part 76, and its principals:

3.23.2 are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal Department or agency;

3.23.2.1 have not within three (3) year period preceding this Contract been convicted of 
or had a civil judgment rendered against them for commission of fraud or a 
criminal offense in connection with obtaining, attempting to obtain, or 
performing a public (Federal, State or local) transaction or contract under a 
public transaction; violation of Federal or State antitrust statues or commission 
of embezzlement, theft, forgery, bribery, falsification or destruction of records, 
making false statements, or receiving stolen property; 

3.23.2.2 are not presently indicted or otherwise criminally or civilly charged by a 
government entity (Federal, State or local) with commission of any of the 
offenses enumerated in paragraph 3.22.2.1 of this certification; and

3.23.2.3 have not within a three (3) year period preceding this Contract had one or more 
public transaction (Federal, State or local) terminated for cause of default.

3.23.3 Should the Contractor not be able to provide this certification, an explanation as to why 
should be attached to the Contract.

3.23.4 The Contractor agrees to include, without modification, this clause in all lower tier 
covered transactions (i.e. transactions with subcontractors) and in all solicitations for 
lower tier covered transactions related to this Contract.
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3.24 ALTERNATIVE DISPUTE RESOLUTION:

3.24.1 After the exhaustion of the administrative remedies provided in the Maricopa County
Stadium District Procurement Code, any contract dispute in this matter is subject to 
compulsory arbitration.  Provided the parties participate in the arbitration in good faith, 
such arbitration is not binding and the parties are entitled to pursue the matter in state or 
federal court sitting in Maricopa County for a de novo determination on the law and facts.  
If the parties cannot agree on an arbitrator, each party will designate an arbitrator and 
those two arbitrators will agree on a third arbitrator.  The three arbitrators will then serve 
as a panel to consider the arbitration.  The parties will be equally responsible for the 
compensation for the arbitrator(s).  The hearing, evidence, and procedure will be in 
accordance with Rule 74 of the Arizona Rules of Civil Procedure.  Within ten (10) days 
of the completion of the hearing the arbitrator(s) shall:

3.24.1.1 Render a decision;

3.24.1.2 Notify the parties that the exhibits are available for retrieval; and

3.24.1.3 Notify the parties of the decision in writing (a letter to the parties or their 
counsel shall suffice).

3.24.2 Within ten (10) days of the notice of decision, the prevailing party may submit to the 
arbitrator(s) a proposed form of award or other final disposition, including any form of 
award for attorneys’ fees and costs.  Within five (5) days of receipt of the foregoing, the 
opposing party may file objections.  Within ten (10) days of receipt of any objections, the 
arbitrator(s) shall pass upon the objections and prepare a signed award or other final 
disposition and mail copies to all parties or their counsel.

3.24.3 Any party which has appeared and participated in good faith in the arbitration 
proceedings may appeal from the award or other final disposition by filing an action in 
the state or federal court sitting in Maricopa County within twenty (20) days after date of 
the award or other final disposition.  Unless such action is dismissed for failure to 
prosecute, such action will make the award or other final disposition of the arbitrator(s) a 
nullity.

3.25 VERIFICATION REGARDING COMPLIANCE WITH ARIZONA REVISED STATUTES §41-
4401 AND FEDERAL IMMIGRATION LAWS AND REGULATIONS:

3.25.1 By entering into the Contract, the Contractor warrants compliance with the Immigration
and Nationality Act (INA using e-verify) and all other federal immigration laws and 
regulations related to the immigration status of its employees.  The Contractor shall obtain 
statements from its subcontractors certifying compliance and shall furnish the statements to 
the Procurement Officer upon request.  These warranties shall remain in effect through the 
term of the Contract.  The Contractor and its subcontractors shall also maintain 
Employment Eligibility Verification forms (I-9) as required by the Immigration Reform and 
Control Act of 1986, as amended from time to time, for all employees performing work 
under the Contract and verify employee compliance using the E-verify system.  I-9 forms 
are available for download at USCIS.GOV.

3.25.2 The District may request verification of compliance for any contractor or subcontractor 
performing work under the Contract.  Should the District suspect or find that the Contractor 
or any of its subcontractors are not in compliance, the District may pursue any and all 
remedies allowed by law, including, but not limited to:  suspension of work, termination of 
the Contract for default, and suspension and/or department of the Contractor.  All costs 
necessary to verify compliance are the responsibility of the Contractor.
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3.26 VERIFICATION REGARDING COMPLIANCE WITH ARIZONA REVISED STATUTES §§35-
391.06 AND 35-393.06 BUSINESS RELATIONS WITH SUDAN AND IRAN:

3.26.1 By entering into the Contract, the Contractor certifies it does not have scrutinized business 
operations in Sudan or Iran.  The Contractor shall obtain statements from its subcontractors 
certifying compliance and shall furnish the statements to the Procurement Officer upon 
request.  These warranties shall remain in effect through the term of the Contract.

3.26.2 The District may request verification of compliance for any contractor or subcontractor 
performing work under the Contract.  Should the District suspect or find that the Contractor 
or any of its subcontractors are not in compliance, the District may pursue any and all 
remedies allowed by law, including, but not limited to:  suspension of work, termination of 
the Contract for default, and suspension and/or department of the Contractor.  All costs 
necessary to verify compliance are the responsibility of the Contractor.

3.27 LICENSE REQUIREMENT:

3.27.1 The Respondent shall procure all permits, licenses and pay the charges and fees necessary 
and incidental to the lawful conduct of his business.  The Respondent shall keep fully 
informed of existing and future Federal, State and Local laws, ordinances, and regulations 
which in any manner affect the fulfillment of the Contract and shall comply with the 
same.

3.27.2 Respondents furnishing finished products, materials or articles of merchandise that will 
require installation or attachment as part of the Contract, shall possess any licenses 
required.  A Respondent is not relieved of its obligation to posses the required licenses by 
subcontracting of the labor portion of the Contract.  Respondents are advised to contact 
the Arizona Registrar of Contractors, Chief of Licensing, at (602) 542-1525 to ascertain 
licensing requirements for a particular contract.  Respondents shall identify which 
license(s), if any, the Registrar of Contractors requires for performance of the Contract.

4.0 INSTRUCTIONS TO RESPONDENTS:  (Please note that this Section does not become 
part of any resultant contract.)

4.1 INQUIRIES AND NOTICES:

All inquiries concerning information herein shall be addressed to:

Maricopa County
Materials Management Department
ATTN: Contract Administration
320 West Lincoln Street
Phoenix, Arizona 85003

OR:

BidSync.com under the “Questions and Answers” link.

Administrative telephone inquiries shall be addressed to:

Matthew Bauer, Procurement Officer, 602.506.3454
bauerm002@mail.maricopa.gov

Inquiries may be submitted by telephone but must be followed up in writing.  No oral 
communication is binding on the District.

4.2 EVALUATION CRITERIA.

4.2.1 The evaluation of bids shall be based on, but will not be limited to, the following:
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4.2.1.1 Compliance with specifications.

4.2.1.2 Price.

4.2.1.3 Determination of responsibility.

4.2.2 The District reserves the right to award in whole or in part, by item or group of items, by 
section or geographic area, or make multiple awards, where such action serves the 
District’s best interest.

4.3 INSTRUCTIONS FOR PREPARING AND SUBMITTING BIDS.

Responses shall be submitted electronically via reverse auction to BidSync.com prior to the bid 
closing.

4.3.1 Attachments A, B, C and D shall be submitted via webform available at BidSync.com

4.3.1.1 Attachment A (PRICING)- Webform

4.3.1.2 Attachment B (AGREEMENT) - Webform

4.3.1.3 Attachment C (REFERENCES) – Webform

4.3.1.4 Attachment D (CHASE FIELD ROOF ACCESS PERMIT) - Webform

4.3.1.5 Other documents as required

4.3.2 Bids must be signed by an owner, partner or corporate official who has been authorized 
to make such commitments.  All prices shall be held firm for a period of one hundred
fifty (150) days after the bid closing date.

4.4 TECHNICAL AND DESCRIPTIVE SALES LITERATURE:

The Contractor shall provide copies of its sales literature and brochures and copies of any 
manufacturer’s technical and/or descriptive literature regarding the material(s) the Contractor 
proposes to provide.  Literature shall include sufficient, in-detail, to allow full and fair evaluation 
of the material(s) submitted, and must be included with the bid.  Failure to include this 
information may result in the bid being rejected.

4.5 ADDITIONAL PRICING:

The Contractor is strongly encouraged to offer additional pricing for related items, materials, 
components which are not specifically addressed as line items in this solicitation.  Pricing offered 
should be noted on the pricing pages of the Contractor’s bid in the format requested. Four (4) sets 
of catalogs/pricing documents shall accompany any additional pricing offered.

4.6 RESPONDENT REVIEW OF DOCUMENTS.

The Respondent must review its Bid submission to assure the following requirements are met.  

4.6.1 Mandatory:  Bid is submitted as required in Section 4.4 above.

4.6.2 Mandatory:  Attachment “A”, Pricing -Webform;

4.6.3 Mandatory:  Attachment “B”, Agreement - Webform; and

4.6.4 Mandatory:  Attachment “C”, References - Webform.
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4.6.5 Mandatory:  Additional Documents as required in section 2.1.2 QUALITY CONTROL

4.7 POST AWARD MEETING:

The Contractor may/shall be required to attend a post-award meeting with the District and 
representative(s) of the AZPB Parties to discuss the terms and conditions of this Contract.  This 
meeting will be coordinated by the Procurement Officer of the Contract.

NOTE 1: RESPONDENTS ARE STRONGLY ENCOURAGED TO REVIEW MARICOPA COUNTY
STADIUM DISTRICT’S PROCUREMENT ADMINISTRATIVE INFORMATION PRIOR 
TO SUBMITTING A BID.  FOR THIS INFORMATION, GO TO:
www.maricopa.gov/materials/ADVBD/Boilerplate/Terms-conditions.asp
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ATTACHMENT A

PRICING

SEE BIDSYNC.COM WEBFORM “ATTACHMENT A” 
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ATTACHMENT B

AGREEMENT PAGE

SEE BIDSYNC.COM WEBFORM “ATTACHMENT B” 
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ATTACHMENT C

REFERENCES

SEE BIDSYNC.COM WEBFORM “ATTACHMENT C” 
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ATTACHMENT D

CHASE FIELD ROOF ACCESS PERMIT

SEE BIDSYNC.COM WEBFORM “ATTACHMENT D”
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EXHIBIT 1

CONTRACTOR’S WORK AGREEMENT

CONTRACTOR’S WORK AGREEMENT

1. Have appointment set in advance.
2. Check in with Security.
3. Provide emergency contact numbers.
4.  Obtain vendor badge from Security.
5.  Get approval for your parking from Security.
6.  Check in with Engineering.
7.  Provide a valid certificate of insurance prior to commencing the 

Work.
8. Give copy of Material Safety Data Sheets to Security for 

materials that will be used in the venue.
9.  Explain scope of Work to Engineering manager.
10. Determine if HOT WORK PERMIT is needed.
11. Disable fire alarm points if needed.
12. No smoking in the building.
13. Provide own tools and safety equipment (including

 ladders).    
14. No asking players, coaches, manager, or other Team 

representatives or employees for autographs.
15. Call 602 462-6155 in the event of an emergency.
16. Provide fire watch one hour after Work has been   

 completed, if needed.
17. Inform Security and Engineering prior to leaving building.
18. Inspect Work area with Engineering.
19. Return HOT WORK PERMIT to Engineering (if applicable).
20. Return vendor badge to Security.
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EXHIBIT 2

CONTRACTOR’S PARKING AGREEMENT

• Contractor and Subcontractors may use the Northeast Parking Lot, which may be accessed from 
Jefferson Street just West of 7th Street.

• All vehicles may be subject to search.

• All vehicles must have valid license and insurance.

• Gates will be opened at 6:00 am each morning Monday – Friday and weekends if deemed 
necessary and notification to the Facility Manager is received twenty-four (24) hours in advance.

• All vehicles must exit the property at the end of each workday unless prior arrangements have 
been made. On event days, separate arrangements will be made with respect to this paragraph.

• Vehicles may be parked in the lot thirty (30) minutes before and after the assigned Work times.

• All contractors and Subcontractors must supply an emergency contact name and number prior to 
starting Work on the Project.

• All vehicles must be clearly marked with a company name or post the company name in the 
window of the vehicle if it is not marked.

• Only vehicles that are being used in support the Project may be parked in this lot.

• All contractors and Subcontractors will use the employee entrance located on the northeast corner 
of the building.
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EXHIBIT 3
ARCHITECTURAL DRAWING PACKAGE
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EXHIBIT 4

BARRICADE SAFETY AND STAGING PLAN

Chase Field Roofing Project Barricade Plan

There are two locations where barricades will be required at ground level during work hours to protect the general 
public from potentially falling debris.  The first location is identified as 1A on the Staging and Barricade Map and 
detailed further on page 1A titled Northwest Corner Barricade Plan.  Barricades at this location shall be required 
when the Contractor is working at the following locations:  2W North, 3W North, 2W Center north of the center line 
and 3W Center north of the center line.  Barricades shall be provided by the Contractor, at the Contractor’s expense,
and shall be equipped with signage advising to public to be aware of work above and potential falling objects.  
Barricade perimeters shall be at least 17 feet north of the building walls as identified on page 1A.  Location 1A is the 
entrance location for a public restaurant within Chase Field; therefore, in order to minimize the potential hazard of 
falling objects on restaurant patrons, any work at locations 2W North, 3W North, 2W Center north of the center line 
and 3W Center north of the center line shall be conducted during the restaurant’s off hours.  The restaurant hours of 
operation are Monday-Sunday 11am-9pm.  

The second barricade location is identified as 1B on the Staging and Barricade Map and detailed further on page 1B 
titled Northeast Corner Barricade Plan.  Barricades at this location shall be required when the Contractor is working
at the following locations: 2E North, 3E North, 2E Center north of the center line and 3E Center north of the center 
line. Barricades shall be provided by the Contractor, at the Contractor’s expense, and shall be equipped with signage 
advising to public to be aware of work above and potential falling objects.  Barricade perimeters shall be at least 17 
feet north of the building walls as identified on page 1B.

Barricades at the two locations will only be required when work is taking place at any of the aforementioned 
locations.  If no work is scheduled or taking place at the aforementioned locations then barricades will not be 
required at the location(s).  The installation and maintenance of the barricades shall be the responsibility of the 
Contractor.  Enforcement of the barricade plan for the project shall be the responsibility of the Contractor with 
oversight provided by Chase Field staff.  As the project progresses the Chase Field staff shall retain the right to 
require additional barricade installation throughout the property and modifications to the barricade plan.

Staging Areas

There are two locations where the Contractor can stage materials and items at ground level.  The first location is 
identified as 2A on the Staging and Barricade Map and detailed further on page 2A titled Players Parking Lot 
Staging.  Area 2A is a location that is an enclosed gated area that can stage various materials as well as being used 
as a ground point for power washing.  This area will be made available to the Contractor two (2) days after the 
completion of the Arizona Diamondbacks 2010 baseball season (including the post-season).  

The second location where the Contractor can stage materials and items at ground level is identified as 2B on the 
Staging and Barricade Map and detailed further on page 2B titled TV Truck Pad and 7th Street Bridge.  Area 2B is a 
larger location than area 2A but area 2B is not an enclosed location like area 2A.  Although area 2B is within the 
fence line of Chase Field property and not accessible to the general public, this area is heavily traveled by Chase 
Field and Arizona Diamondbacks’ staff; therefore, coordination of all activities within the area will be necessary.  
This area can also stage various materials as well as being used as a ground point for power washing. 
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EXHIBIT 5

CONTRACTOR PARKING, BALLPARK ACCESS, AND PRODUCT DELIVERY INSTRUCTIONS 

Chase Field Contractor Parking

Contractors and subcontractors are free to park in the NE Parking Lot located at the northeast corner of Chase Field.  The 
parking lot is on the corner of 7th Street and Jefferson Street and is only accessible from Jefferson Street, which is a one 
way road traveling eastbound.  The NE Parking Lot can only accommodate thirty-one (31) total vehicles, therefore if all 
parking spots are occupied all remaining overflow Contractor vehicles must park in the Chase Field Parking Garage 
located south of Chase Field located at 4th Street and Buchanan.  Although there are several other parking garages located 
closer to the Contractor entrance than the Chase Field Parking Garage, the District only owns the Chase Field Parking 
Garage and therefore cannot offer free parking in any other garages.

Chase Field Contractor Ballpark Access

All Contractors are required to check in with Security at Security Control in order to gain entry into the ballpark and prior 
to commencing any work on Chase Field property.  All Contractors must check in with Security Control by entering Chase 
Field through the Contractor entry point located on the northeast corner of Chase Field detailed on the site map.  

As access to the roof entails special requirements including lock out/tag out requirements, no workers will be permitted to 
access the roof worksite until the project superintendent(s) has checked in with Security Control.  The project 
superintendent(s) shall be responsible for all workers on site for the day.  Therefore, the project superintendent(s) shall be 
the first person to access the roof and the last person to leave the roof on a daily basis.  The project superintendent(s) will 
be the only person allowed to check out radios and keys to access the roof.   In order to ensure that only authorized project
superintendent(s) receive radios and roof keys, the Contractor shall provide the District with a list of authorized project 
superintendent(s) who will be responsible for all project workers during the project.  This list shall be submitted to the 
District no later than one week prior to the commencement of onsite work.  Although only the project superintendent(s) 
will be the only people authorized to check out radios and keys, all Contractors and work staff accessing the roof must fill 
out the attached Roof Access Permit at Security Control prior to accessing the roof.   

Chase Field Product Delivery/Loading Dock Access

The Chase Field product delivery and loading dock can be accessed from Jackson Street underneath the 7th Street Bridge.  
In order to get to this location all vehicular traffic must take Jefferson Street to 9th Street and proceed south on 9th Street 
until Jackson Street.  At Jackson Street all vehicles should turn right and travel to the end of Jackson Street, which will end 
at the Chase Field east gate.  

In order to ensure a swift clearance and entry into the Chase Field premises Contractors should notify either the District
Project Manager, Chase Field Engineering Department, or Security Control of any deliveries or access that will be 
required of the product delivery or loading dock area at least one day in advance of arrival.  A description of what is being 
delivered, who is delivering, and the time of arrival must be provided.  All Contractors entering this area are still required 
to check in with Security Control in order to obtain Contractors access badges in order to move around the Chase Field 
premises.  

Contractors should note that the normal hours of operation for the Chase Field east gate to access the product delivery and 
load dock are Monday-Friday 8:00am-4:00pm.  If you have a delivery that will take place during the east gate off hours 
you must inform Security Control of your delivery prior to arrival in order to ensure access, and you must be patient as 
once you arrive on site and call Security Control to inform them of your arrival a guard must be dispatched to allow your 
entry.  If you did not provide the District Project Manager, Chase Field Engineering Department, or Security Control with 
your information one day in advance, Security may require that your vehicle be denied access to the premises until your 
identity and approvals can be confirmed with representatives associated with the project.
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EXHIBIT 6

VENDOR REGISTRATION PROCEDURES

BidSync.com Registration is FREE and REQUIRED for all vendors.

Register On-line at 
https://www.bidsync.com/SupplierRegister?ac=register&preselected_plan=f

ree&

Upon completion of your on-line registration, you are responsible for updating any changes to 
your information.  Please retain your Login ID and Password for future use.

For assistance, please contact BidSync Vendor Support Department via phone or email, 
during regular business hours: 1-800-990-9339 or agencysupport@BidSync.com
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Question and Answers for Bid #10051-S - CHASE FIELD ROOF COATING 
PROJECT 

 

OVERALL BID QUESTIONS

There are no questions associated with this bid.   If you would like to submit a question, 
please click on the "Create New Question" button below.
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